SCHEDULE OF PAY ITEMS PAGE 1

CALL ORDER 121 CONTRACT ID : R -25550-A
LETTING DATE :

SECTION NO. 0001 SIGNING INSTALLATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07040 FIELD OFFICE, C 36.000 MOS
3 108-01614 PARTNERING OVERHEAD LUMP LUMP
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
9 202-02240 PAVEMENT REMOVAL 27,604.000 m2
10 202-02241 GUARDRAIL, REMOVE 142.000 m
11 202-02271 HEADWALL, REMOVE 2.000 EACH
12 202-02928 CATCH BASIN, REMOVE 5.000 EACH
13 202-05545 REGULATED MATERIALS, DISPOSE, C 20,000.000 m3
14 202-05550 REGULATED MATERIALS, REMOVE, C 20,000.000 m3
15 202-05555 REGULATED MATERIALS, TRANSPORT, C 20,000.000 m3
16 202-05571 TESTING FOR WASTES 64.000 EACH
17 202-05571 TESTING FOR WASTES 10.000 EACH
18 202-05825 UNDERGROUND STORAGE TANK, REMOVE AND DISPOSE, OVER 22800 3.000 EACH
19 202-08209 UNDERGROUND STORAGE TANK, LIQUID WASTE DISPOSAL, C 26,000.000 L
20 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
21 202-74035 SIGN, REMOVE 2.000 EACH
22 202-78515 TRAFFIC SIGNAL EQUIPMENT, REMOVE LUMP LUMP
23 202-91385 INLET, REMOVE 7.000 EACH
24 202-94793 BARRIER, MEDIAN, CONCRETE, REMOVE 199.000 m
25 202-96133 PIPE, REMOVE 1,767.000 m
26 203-02000 EXCAVATION, COMMON 38,619.000 m3
27 203-02070 BORROW 3,908.000 m3
28 203-51223 EXCAVATION, WATERWAY 1,200.000 m3
29 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 774.000 Mg
30 205-06933 TEMPORARY DITCH INLET PROTECTION 9.000 EACH
31 205-06936 TEMPORARY SEDIMENT TRAP 302.000 Mg
32 205-06937 TEMPORARY SILT FENCE 923.000 m
33 205-06938 TEMPORARY SLOPE DRAIN 845.000 m
34 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 30.000 m3
35 207-08263 SUBGRADE TREATMENT, TYPE IA 58,942.000 m2
36 207-08266 SUBGRADE TREATMENT, TYPE 111 10,360.000 m2
37 211-02050 B BORROW 300.000 m3
38 211-06467 AGGREGATE FOR END BENT BACKFILL 116.000 m3
39 211-07454 STRUCTURE BACKFILL 1,911.000 m3
40 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 600.000 Mg
41 303-01180 COMPACTED AGGREGATE, NO. 53 6,136.000 Mg
42 304-06464 SUBBASE FOR PCCP 25.000 m3
43 306-08043 MILLING, TRANSITION 397.000 m2
44 401-06264 PROFILOGRAPH, HMA LUMP LUMP
45 401-07320 QC/QA-HMA, 1, 64, SURFACE, 9.5 mm 660.000 Mg
46 401-07334 QC/QA-HMA, 3, 76, SURFACE, 9.5 mm 4,842.000 Mg
47 401-07403 QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm 7,544.000 Mg

48 401-07406 QC/QA-HMA, 1, 64, BASE, 25.0 MM 1,760.000 Mg
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49 401-07424 QC/QA-HMA, 3, 64, BASE, 19.0 mm 22,126.000 Mg
50 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 mm 9,083.000 Mg
51 402-07432 HMA SURFACE, TYPE A 925.000 Mg
52 402-07435 HMA INTERMEDIATE, TYPE A 1,505.000 Mg
53 402-07453 HMA FOR TEMPORARY PAVEMENT 420.000 Mg
54 404-05511 SEAL COAT, 2 9,095.000 m2
55 404-05514 SEAL COAT, 5 25.000 m2
56 406-05520 ASPHALT FOR TACK COAT 62.000 Mg
57 601-01522 GUARDRAIL TRANSITION TYPE TGB 4.000 EACH
58 601-06416 IMPACT ATTENUATOR SPARE PARTS PACKAGE, ED, W1, TL-3 2.000 EACH
59 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
60 601-99105 GUARDRAIL, W BEAM, 1.905 m SPACING 149.000 m
61 602-06729 BARRIER DELINEATOR 8.000 EACH
62 605-06120 CURB, CONCRETE 13.000 m
63 605-06150 CURB AND GUTTER, C, CONCRETE 2,397.000 m
64 605-06255 CENTER CURB, D, CONCRETE 125.000 m2
65 607-90826 GUTTER TURNOUT, CONCRETE 4.000 EACH
66 609-06259 REINFORCED CONCRETE BRIDGE APPROACH, 300 mm 340.000 m2
67 610-08446 PCCP FOR APPROACHES, 150 mm 2,510.000 m2
68 611-06497 MAILBOX ASSEMBLY, SINGLE 20.000 EACH
69 611-06498 MAILBOX ASSEMBLY, DOUBLE 12.000 EACH
70 615-06490 RIGHT OF WAY MARKER 106.000 EACH
71 615-06505 MONUMENT, B 5.000 EACH
72 615-06527 MONUMENT, SECTION CORNER 3.000 EACH
73 616-02320 GEOTEXTILES 5,410.000 m2
74 616-06405 RIPRAP, REVETMENT 2,403.000 Mg
75 616-06451 RIPRAP, UNIFORM 1,859.000 Mg
76 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 20.000 EACH
77 621-06545 FERTILIZER 16.000 Mg
78 621-06553 SEED MIXTURE, R 1,045.000 kg
79 621-06557 SEED MIXTURE, T 1,028.000 kg
80 621-06565 MULCHING MATERIAL 77.000 Mg
81 621-06567 WATER 135.000 kL
82 621-06574 SODDING 7,438.000 m2
83 622-52436 SIGN, DO NOT MOW OR SPRAY 5.000 EACH
84 622-91786 SEEDLING 78.000 EACH
85 701-02094 DYNAMIC PILE MONITORING TEST 1.000 EACH
86 701-04732 PILE 231.000 m
87 701-99086 PILE TIP, STEEL SHELL 12.000 EACH
88 703-03622 THREADED TIE BAR ASSEMBLY, EPOXY COATED, MODIFIED 329.000 EACH
89 703-51030 REINFORCING STEEL 7,324.000 kg
90 703-51032 REINFORCING STEEL, EPOXY COATED 49,610.000 kg
91 704-08513 QC/QA-CONCRETE IN SUPERSTRUCTURE 194.000 m3
92 704-51002 CONCRETE, C, SUPERSTRUCTURE 133.000 m3
93 706-05732 CONCRETE BRIDGE RAILING TRANSITION, TBC 4.000 EACH
94 706-51020 CONCRETE, C, RAILING 19.000 m3
95 707-05991 STRUCTURAL MEMBERS, CONCRETE BULB-T BEAM, 2134 mm X 1220 mm 281.670 m

96 709-51821 SURFACE SEAL LUMP LUMP
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97 711-90648 TESTING AND MONITORING EQUIPMENT LUMP LUMP
98 711-90648 TESTING AND MONITORING EQUIPMENT LUMP LUMP
99 714-02677 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 1200 mm x 1200 mm 102.000 m
100 714-93641 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 1200 mm x 900 mm 32.000 m
101 714-93978 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 1200 mm x 600 mm 118.000 m
102 715-05048 PIPE, TYPE 4, CIRCULAR, 150 mm 5,320.000 m
103 715-05053 PIPE, UNDERDRAIN OUTLET, 150 mm 282.000 m
104 715-05119 PIPE, TYPE 1, CIRCULAR, 375 mm 20.000 m
105 715-05123 PIPE, TYPE 1, CIRCULAR, 600 mm 35.000 m
106 715-05149 PIPE, TYPE 2, CIRCULAR, 300 mm 8.000 m
107 715-05151 PIPE, TYPE 2, CIRCULAR, 375 mm 728.000 m
108 715-05152 PIPE, TYPE 2, CIRCULAR, 450 mm 197.000 m
109 715-05153 PIPE, TYPE 2, CIRCULAR, 525 mm 45.000 m
110 715-05154 PIPE, TYPE 2, CIRCULAR, 600 mm 67.000 m
111 715-05155 PIPE, TYPE 2, CIRCULAR, 675 mm 32.000 m
112 715-05169 PIPE, TYPE 3, CIRCULAR, 375 mm 344.000 m
113 715-05171 PIPE, TYPE 3, CIRCULAR, 450 mm 42.000 m
114 715-05236 PIPE, TYPE 1, DEFORMED, MIN. AREA 0.47 m2 66.000 m
115 715-46005 PIPE END SECTION, 375 mm 38.000 EACH
116 715-46010 PIPE END SECTION, 450 mm 2.000 EACH
117 715-46020 PIPE END SECTION, 600 mm 2.000 EACH
118 718-06529 OUTLET PROTECTOR, 2 19.000 EACH
119 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 2,000.000 m
120 718-52610 AGGREGATE FOR UNDERDRAINS 1,203.000 m3
121 720-04136 INLET, B13 1.000 EACH
122 720-45030 INLET, E7 6.000 EACH
123 720-45035 INLET, F7 3.000 EACH
124 720-45400 MANHOLE, A4 3.000 EACH
125 720-96275 MANHOLE, A2 7.000 EACH
126 720-98174 INLET, B15 34.000 EACH
127 720-98555 INLET, C15 17.000 EACH
128 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
129 801-06203 TEMPORARY PAVEMENT MARKING, 100 mm 2,416.000 m
130 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm 9,728.000 m
131 801-06625 DETOUR ROUTE MARKER ASSEMBLY 15.000 EACH
132 801-06640 CONSTRUCTION SIGN, A 36.000 EACH
133 801-06645 CONSTRUCTION SIGN, B 6.000 EACH
134 801-06710 FLASHING ARROW SIGN 300.000 DAY
135 801-06775 MAINTAINING TRAFFIC LUMP LUMP
136 801-07024 ENERGY ABSORBING TERMINAL, CZ, TL-3 10.000 EACH
137 801-07119 BARRICADE, 111-B 22.000 m
138 801-08388 TEMPORARY TRAFFIC BARRIER 2,315.000 m
139 801-08389 TEMPORARY TRAFFIC BARRIER, ANCHORED 76.000 m
140 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 349.000 m
141 802-04893 REFERENCE POST 2.000 EACH
142 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 174.000 m
143 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 46.000 m

144 802-05706 SIGN POST, SQUARE, 3, UNREINFORCED ANCHOR 94.000 m
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145 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 11.000 m2
146 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 27.000 m2
147 802-76045 SIGN, SHEET ENCAPSULATED LENS WITH LEGEND, 3.18 mm THICKNESS 20.000 m2
148 804-93726 DELINEATOR 9.000 EACH
149 805-01815 SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m 4.000 EACH
150 805-01842 HANDHOLE, SIGNAL 9.000 EACH
151 805-01844 CONDUIT, STEEL, GALVANIZED, 50 mm, UNDERGROUND 360.000 m
152 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
153 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 1.000 EACH
154 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN 4.000 EACH
155 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED, AMBER, GREEN, 4.000 EACH
156 805-78415 SPAN, CATENARY, AND TETHER 4.000 EACH
157 805-78420 DISCONNECT HANGER 4.000 EACH
158 805-78445 SIGNAL SERVICE 1.000 EACH
159 805-78467 SIGNAL CABLE, 3C 8GA. 15.000 m
160 805-78485 SIGNAL CABLE, 5C 14GA. 30.000 m
161 805-78490 SIGNAL CABLE, 7C 14GA. 335.000 m
162 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 870.000 m
163 805-78746 PREFORMED LOOP DETECTORS 320.000 m
164 805-78925 CONTROLLER CABINET FOUNDATION, P1 1.000 EACH
165 805-81032 SIGNAL STRAIN POLE, STEEL, 9.2m 4.000 EACH
166 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 5.000 EACH
167 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 100mm 4,931.000 m
168 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 788.000 m
169 808-06713 LINE, PAINT, SOLID, WHITE, 100 mm 3,519.000 m
170 808-06716 LINE, REMOVE 2,754.000 m
171 808-75015 LINE, PAINT, SOLID, WHITE, 300 mm 984.000 m
172 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 100mm 2,426.000 m
173 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 4,101.000 m
174 808-75290 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 134.000 m
175 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm 92.000 m
176 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 60.000 EACH
177 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 31.000 EACH
178 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 116.000 EACH
179 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 116.000 EACH

180 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 200mm 756.000 m



SCHEDULE OF PAY ITEMS PAGE 5

CALL ORDER 131 CONTRACT ID : R -27146-C
LETTING DATE :

SECTION NO. 0001 ORNAMENTAL SIGNAL AND LIGHT INSTALLATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 18.000 MOS
3 108-01614 PARTNERING OVERHEAD LUMP LUMP
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
9 202-01261 TESTING FOR ASBESTOS 1.000 EACH
10 202-02241 GUARDRAIL, REMOVE 828.000 m
11 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
12 202-78515 TRAFFIC SIGNAL EQUIPMENT, REMOVE LUMP LUMP
13 203-02000 EXCAVATION, COMMON 6,764.000 m3
14 203-02070 BORROW 18,889.000 m3
15 205-03371 SEDIMENT REMOVE 19.000 m3
16 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 7.000 Mg
17 205-06933 TEMPORARY DITCH INLET PROTECTION 13.000 EACH
18 205-06937 TEMPORARY SILT FENCE 1,953.000 m
19 207-08268 SUBGRADE TREATMENT, TYPE 1V 27,012.000 m2
20 210-06902 PUMP 1.000 EACH
21 211-07454 STRUCTURE BACKFILL 21,087.000 m3
22 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 2,282.000 Mg
23 302-06464 SUBBASE FOR PCCP 14.000 m3
24 303-07449 COMPACTED AGGREGATE, NO. 73 656.000 Mg
25 304-07493 WIDENING WITH HMA, TYPE B 268.000 Mg
26 306-08033 MILLING, ASPHALT, 25 mm 31,101.000 m2
27 306-08043 MILLING, TRANSITION 996.000 m2
28 401-07322 QC/QA-HMA, 3, 64, SURFACE, 9.5 mm 5,412.000 Mg
29 401-07392 QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm 12,714.000 Mg
30 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 15,657.000 Mg
31 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 mm 6,156.000 Mg
32 402-07441 HVA BASE, TYPE B 122.000 Mg
33 404-05511 SEAL COAT, 2 42.000 m2
34 406-05520 ASPHALT FOR TACK COAT 49.000 Mg
35 601-01846 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 3 1.000 EACH
36 601-94689 GUARDRAIL END TREATMENT, OS 1.000 EACH
37 601-99105 GUARDRAIL, W BEAM, 1.905 m SPACING 40.000 m
38 603-06060 FENCE, FARM FIELD, RESET 45.000 m
39 603-97461 TEMPORARY FENCE 39.000 m
40 604-06070 SIDEWALK, CONCRETE 1,075.000 m2
41 604-07894 CURB RAMP, CONCRETE, A 6.000 m2
42 604-07896 CURB RAMP, CONCRETE, B 8.000 m2
43 604-07898 CURB RAMP, CONCRETE, D 8.000 m2
44 604-07901 CURB RAMP, CONCRETE, G 5.000 m2
45 604-07902 CURB RAMP, CONCRETE, H 9.000 m2
46 604-07903 CURB RAMP, CONCRETE, K 10.000 m2
47 605-06140 CURB AND GUTTER, CONCRETE 4,952.000 m

48 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 383.000 m



SCHEDULE OF PAY ITEMS PAGE 6

CALL ORDER 131 CONTRACT ID : R -27146-C
LETTING DATE :

SECTION NO. 0001 ORNAMENTAL SIGNAL AND LIGHT INSTALLATION

49 605-06240 CENTER CURB, A, CONCRETE 21.000 m2
50 605-06255 CENTER CURB, D, CONCRETE 108.000 m2
51 607-06175 GUTTER, CONCRETE 19.000 m
52 610-07486 HMA FOR APPROACHES, TYPE A 122.000 Mg
53 610-07487 HMA FOR APPROACHES, TYPE B 103.000 Mg
54 610-07712 PCCP FOR APPROACHES, 150 mm 5,230.000 m2
55 611-06497 MAILBOX ASSEMBLY, SINGLE 38.000 EACH
56 616-02320 GEOTEXTILES 826.000 m2
57 616-05688 RIPRAP, CLASS 1 541.000 Mg
58 616-05689 RIPRAP, CLASS 2 450.000 Mg
59 616-06405 RIPRAP, REVETMENT 32.000 Mg
60 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
61 621-02770 EROSION CONTROL BLANKET 2,365.000 m2
62 621-06545 FERTILIZER 3.000 Mg
63 621-06554 SEED MIXTURE, U 437.000 kg
64 621-06557 SEED MIXTURE, T 296.000 kg
65 621-06565 MULCHING MATERIAL 18.000 Mg
66 621-06567 WATER 284.000 KL
67 621-06575 SODDING, NURSERY 15,756.000 m2
68 706-92237 HANDRAIL, STEEL 79.000 m
69 714-26708 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 2400 mm x 1200 mm 35.000 m
70 714-93978 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 1200 mm x 600 mm 14.000 m
71 715-04612 PIPE 121.000 m
72 715-04612 PIPE 84.000 m
73 715-04836 GATE VALVE 1.000 EACH
74 715-04836 GATE VALVE 4.000 EACH
75 715-04836 GATE VALVE 1.000 EACH
76 715-04836 GATE VALVE 2.000 EACH
77 715-05024 PIPE, TYPE 2, CIRCULAR, 900 mm 364.000 m
78 715-05048 PIPE, TYPE 4, CIRCULAR, 150 mm 4,458.000 m
79 715-05049 PIPE, TYPE 4, CIRCULAR, 200 mm 30.000 m
80 715-05051 PIPE, TYPE 4, CIRCULAR, 250 mm 30.000 m
81 715-05053 PIPE, UNDERDRAIN OUTLET, 150 mm 14.000 m
82 715-05149 PIPE, TYPE 2, CIRCULAR, 300 mm 2,049.000 m
83 715-05149 PIPE, TYPE 2, CIRCULAR, 300 mm 526.000 m
84 715-05151 PIPE, TYPE 2, CIRCULAR, 375 mm 863.000 m
85 715-05151 PIPE, TYPE 2, CIRCULAR, 375 mm 491.000 m
86 715-05152 PIPE, TYPE 2, CIRCULAR, 450 mm 378.000 m
87 715-05152 PIPE, TYPE 2, CIRCULAR, 450 mm 91.000 m
88 715-05153 PIPE, TYPE 2, CIRCULAR, 525 mm 105.000 m
89 715-05153 PIPE, TYPE 2, CIRCULAR, 525 mm 152.000 m
90 715-05154 PIPE, TYPE 2, CIRCULAR, 600 mm 254.000 m
91 715-05154 PIPE, TYPE 2, CIRCULAR, 600 mm 41.000 m
92 715-05172 PIPE, TYPE 3, CIRCULAR, 525 mm 17.000 m
93 715-05203 PIPE, TYPE 4, CIRCULAR, 100 mm 30.000 m
94 715-05238 PIPE, TYPE 1, DEFORMED, MIN. AREA 0.60 m2 22.000 m
95 715-05327 PIPE, TYPE 2, DEFORMED, MIN. AREA 0.17 m2 70.000 m
96 715-05331 PIPE, TYPE 2, DEFORMED, MIN. AREA 0.31 m2 73.000 m
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97 715-05409 PIPE, SANITARY SEWER, 250 mm 1,248.000 m

98 715-05415 PIPE, SANITARY SEWER, 600 mm 30.000 m

99 715-05711 PIPE, SANITARY SEWER, 150 mm 282.000 m

100 715-05711 PIPE, SANITARY SEWER, 150 mm 188.000 m

101 715-06471 PIPE END SECTION, MIN. AREA .31 m2 1.000 EACH
102 715-06813 PIPE, SANITARY SEWER, 50 mm 490.000 m

103 715-08283 PCCP FOR STRUCTURE INSTALLATION 280.000 m2

104 715-08305 HMA FOR STRUCTURE INSTALLATION, TYPE B 400.000 Mg

105 715-26735 GRATED BOX END SECTION, IlI, 4:1, 1200 mm 1.000 EACH
106 715-26770 GRATED BOX END SECTION, 1, 3:1, 600 mm 1.000 EACH
107 715-46000 PIPE END SECTION, 300 mm 1.000 EACH
108 715-46005 PIPE END SECTION, 375 mm 4.000 EACH
109 715-46010 PIPE END SECTION, 450 mm 5.000 EACH
110 715-46015 PIPE END SECTION, 525 mm 1.000 EACH
111 715-46020 PIPE END SECTION, 600 mm 1.000 EACH
112 715-46040 PIPE END SECTION, 900 mm 1.000 EACH
113 715-46095 PIPE END SECTION, MIN. AREA .60 m2 1.000 EACH
114 716-04832 PIPE CASING, 47.000 m

115 718-06531 OUTLET PROTECTOR, 3 2.000 EACH
116 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 1,000.000 m

117 718-52610 AGGREGATE FOR UNDERDRAINS 625.000 m3

118 718-99153 GEOTEXTILES FOR UNDERDRAIN 12,479.000 m2

119 720-03194 MANHOLE 11.000 EACH
120 720-03194 MANHOLE 2.000 EACH
121 720-03194 MANHOLE 1.000 EACH
122 720-03194 MANHOLE 2.000 EACH
123 720-03194 MANHOLE 1.000 EACH
124 720-03194 MANHOLE 2.000 EACH
125 720-03194 MANHOLE 1.000 EACH
126 720-45045 INLET, J10 110.000 EACH
127 720-45055 INLET, M10 23.000 EACH
128 720-45270 PIPE CATCH BASIN, 450 mm 24.000 EACH
129 720-45410 MANHOLE, C4 116.000 EACH
130 720-45415 MANHOLE, D4 14.000 EACH
131 720-98174 INLET, B15 11.000 EACH
132 720-98555 INLET, C15 3.000 EACH
133 721-43015 AUTOMATIC DRAINAGE GATE, 525 mm 1.000 EACH
134 723-06660 WINGWALL 20.000 m2

135 732-01525 VALVE BOX 1.000 EACH
136 732-01525 VALVE BOX 2.000 EACH
137 732-01898 WATER MAIN, DUCTILE IRON, 250 mm 993.000 m

138 732-03064 TAPPING VALVE 1.000 EACH
139 732-04837 PLUG 4.000 EACH
140 732-04964 WATER MAIN 36.000 m

141 732-04987 CONNECTION 2.000 EACH
142 732-04987 CONNECTION 13.000 EACH
143 732-04994 METER 50.000 EACH

144 732-08420 MODULAR BLOCK WALL WITH GROUND REINFORCEMENT 236.000 m2
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145 732-08421 MODULAR BLOCK WALL ERECTION 236.000 m2
146 732-90573 WATER SERVICE LINE, 18.75 mm 354.000 m
147 732-90573 WATER SERVICE LINE, 18.75 mm 150.000 m
148 732-91742 FIRE HYDRANT 2.000 EACH
149 732-91742 FIRE HYDRANT 3.000 EACH
150 732-91742 FIRE HYDRANT 1.000 EACH
151 732-91742 FIRE HYDRANT 7.000 EACH
152 801-01504 TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW 62.000 EACH
153 801-01505 TEMPORARY PAVEMENT MESSAGE MARKINGS, WORD (ONLY) 51.000 EACH
154 801-06203 TEMPORARY PAVEMENT MARKING, 100 mm 21,801.000 m
155 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm 4,195.000 m
156 801-06213 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, WORD (RXR) 2.000 EACH
157 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING, 600 mm 306.000 m
158 801-06640 CONSTRUCTION SIGN, A 24.000 EACH
159 801-06645 CONSTRUCTION SIGN, B 9.000 EACH
160 801-06710 FLASHING ARROW SIGN 411.000 DAY
161 801-06775 MAINTAINING TRAFFIC LUMP LUMP
162 801-07118 BARRICADE, 111-A 75.000 m
163 801-07119 BARRICADE, 111-B 33.000 m
164 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 74.000 m
165 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 6.000 m
166 802-07135 CABLE SPAN SIGN STRUCTURE FOUNDATION, 1V 4.000 EACH
167 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 9.000 m2
168 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 27.000 m2
169 802-76045 SIGN, SHEET ENCAPSULATED LENS WITH LEGEND, 3.18 mm THICKNESS 7.000 m2
170 802-76125 SPAN OVERHEAD SIGN STRUCTURE, CABLESPAN 2.000 EACH
171 805-01815 SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m 8.000 EACH
172 805-01816 SIGNAL SUPPORT FOUNDATION, 900 mm X 900 mm X 2500 mm 3.000 EACH
173 805-01842 HANDHOLE, SIGNAL 31.000 EACH
174 805-02202 SIGNAL DETECTOR HOUSING, DOUBLE 4.000 EACH
175 805-04133 SIGNAL PEDESTAL, 3.6 m 1.000 EACH
176 805-04133 SIGNAL PEDESTAL, 3.6 m 1.000 EACH
177 805-05673 SIGNAL AND LIGHTING COMBINATION STRUCTURE, 1.000 EACH
178 805-05673 SIGNAL AND LIGHTING COMBINATION STRUCTURE, 1.000 EACH
179 805-05673 SIGNAL AND LIGHTING COMBINATION STRUCTURE, 1.000 EACH
180 805-06592 CONDUIT, STEEL, GALVANIZED, 50mm 1,751.000 m
181 805-08129 SIGNAL CABLE 3,820.000 m
182 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 3.000 EACH
183 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN 21.000 EACH
184 805-78215 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER ARROW, GREEN 1.000 EACH
185 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED, AMBER, GREEN, 9.000 EACH
186 805-78355 PEDESTRIAN SIGNAL HEAD, 305 mm 8.000 EACH
187 805-78370 PEDESTRIAN PUSH BUTTON 8.000 EACH
188 805-78415 SPAN, CATENARY, AND TETHER 8.000 EACH
189 805-78420 DISCONNECT HANGER 8.000 EACH
190 805-78445 SIGNAL SERVICE 3.000 EACH
191 805-78467 SIGNAL CABLE, 3C 8GA. 51.000 m

192 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 2,630.000 m
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SECTION NO. 0001 ORNAMENTAL SIGNAL AND LIGHT INSTALLATION

193 805-78480 SIGNAL CABLE, 3C 14CGA. 290.000 m
194 805-78485 SIGNAL CABLE, 5C 14CGA. 421.000 m
195 805-78490 SIGNAL CABLE, 7C 14GA. 631.000 m
196 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 2,650.000 m
197 805-78785 SIGNAL DETECTOR HOUSING 16.000 EACH
198 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 915.000 m
199 805-78900 PEDESTAL FOUNDATION, A 1.000 EACH
200 805-78925 CONTROLLER CABINET FOUNDATION, P1 3.000 EACH
201 805-81060 SIGNAL STRAIN POLE, STEEL, 11.0 m 8.000 EACH
202 805-91710 FLEXIBLE CONDUIT, 40 mm 1,652.000 m
203 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 38.000 EACH
204 805-95518 FLEXIBLE CONDUIT, 50 mm 31.000 m
205 805-96189 WIRE, AWG, NO. 10 COPPER STRANDED, 2 1C 2,006.000 m
206 807-02191 HANDHOLE, LIGHTING 10.000 EACH
207 807-02191 HANDHOLE, LIGHTING 2.000 EACH
208 807-02783 LUMINAIRE MAST ARM, 4.6 m 2.000 EACH
209 807-03738 LIGHT POLE ASSEMBLY, STREET 6.000 EACH
210 807-03738 LIGHT POLE ASSEMBLY, STREET 5.000 EACH
211 807-03950 LUMINAIRE, ORNAMENTAL 6.000 EACH
212 807-03950 LUMINAIRE, ORNAMENTAL 17.000 EACH
213 807-04651 WIRE 1,652.000 m
214 807-04651 WIRE 31.000 m
215 807-04653 LIGHTING FOUNDATION 55.000 EACH
216 807-84756 LIGHT POLE, 12.2 m E.M.H., 3.8 m MAST ARM, TRANSFORMER BASE 44 .000 EACH
217 807-86620 LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 400 WATT 2.000 EACH
218 807-86620 LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 400 WATT 44 .000 EACH
219 807-86915 CONNECTOR KIT, FUSED 168.000 EACH
220 807-95514 SERVICE POINT RISER 40.000 EACH
221 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 100mm 1,562.000 m
222 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 519.000 m
223 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 200 mm 41.000 m
224 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 100mm 1,034.000 m
225 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 6,472.000 m
226 808-75260 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE, 10.000 m
227 808-75278 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 105.000 m
228 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm 178.000 m
229 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 150 mm 139.000 m
230 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 53.000 EACH
231 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 50.000 EACH
232 808-75340 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD, RXR .000 EACH

4
233 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 606.000 EACH
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LETTING DATE :

SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 18.000 MOS
3 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
8 202-02271 HEADWALL, REMOVE 5.000 EACH
9 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
10 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
11 202-74045 SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE 19.000 EACH
12 202-96133 PIPE, REMOVE 143.000 m

13 202-99187 FENCE, FARM FIELD, REMOVE 359.000 m

14 203-02000 EXCAVATION, COMMON 24,783.000 m3
15 203-51223 EXCAVATION, WATERWAY 520.000 m3
16 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 750.000 Mg
17 205-06936 TEMPORARY SEDIMENT TRAP 31.000 Mg
18 205-06937 TEMPORARY SILT FENCE 1,390.000 m

19 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 145.000 m3
20 206-51235 COFFERDAM LUMP LUMP
21 206-96304 SHEET PILING 36.000 m
22 207-08263 SUBGRADE TREATMENT, TYPE IA 30,136.000 m2
23 211-06467 AGGREGATE FOR END BENT BACKFILL 30.000 m3
24 211-07454 STRUCTURE BACKFILL 537.000 m3
25 213-08058 FLOWABLE BACKFILL 15.000 m3
26 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,094.000 Mg
27 302-07455 DENSE GRADED SUBBASE 43.000 m3
28 303-01180 COMPACTED AGGREGATE, NO. 53 4,126.000 Mg
29 306-08043 MILLING, TRANSITION 238.000 m2
30 401-07320 QC/QA-HMA, 1, 64, SURFACE, 9.5 mm 2,615.000 Mg
31 401-07389 QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm 3,932.000 Mg
32 401-07422 QC/QA-HMA, 1, 64, BASE, 19.0 mm 11,021.000 Mg
33 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 mm 4,287.000 Mg
34 404-05514 SEAL COAT, 5 311.000 m2
35 406-05520 ASPHALT FOR TACK COAT 74.000 Mg
36 601-01700 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 1 3.000 EACH
37 601-01704 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, MODIFIED 1.000 EACH
38 601-02800 GUARDRAIL TRANSITION, TGT 8.000 EACH
39 601-94689 GUARDRAIL END TREATMENT, OS 12.000 EACH
40 601-97774 GUARDRAIL END TREATMENT, OS, SPARE PARTS PACKAGE 1.000 EACH
41 601-99105 GUARDRAIL, W BEAM, 1.905 m SPACING 1,020.000 m
42 603-02736 FENCE, WOOD, REMOVE AND RESET 13.000 m
43 603-06040 FENCE, FARM FIELD, 1190 mm 245.000 m
44 603-91748 FENCE GATE, FARM FIELD, 1190 mm X 4.9 m 1.000 EACH
45 604-02007 SIDEWALK, CONCRETE, RECONSTRUCT 5.000 m2
46 609-06259 REINFORCED CONCRETE BRIDGE APPROACH, 300 mm 275.000 m2
47 610-07486 HMA FOR APPROACHES, TYPE A 552.000 Mg

48 611-06497 MAILBOX ASSEMBLY, SINGLE 12.000 EACH
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49 611-06498 MAILBOX ASSEMBLY, DOUBLE 5.000 EACH
50 615-06490 RIGHT OF WAY MARKER 76.000 EACH
51 615-06505 MONUMENT, B 15.000 EACH
52 615-06527 MONUMENT, SECTION CORNER 6.000 EACH
53 615-06530 POST, BENCHMARK 2.000 EACH
54 616-02320 GEOTEXTILES 2,862.000 m2
55 616-05688 RIPRAP, CLASS 1 380.000 Mg
56 616-05689 RIPRAP, CLASS 2 14.000 Mg
57 616-06405 RIPRAP, REVETMENT 462.000 Mg
58 616-06451 RIPRAP, UNIFORM 540.000 Mg
59 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
60 621-01597 EROSION CONTROL, MAT 9,337.000 m2
61 621-01956 SEED MIXTURE, LEGUME, 1 1,173.000 kg
62 621-03787 SEED MIXTURE, D 1.000 kg
63 621-04258 SEED MIXTURE 31.000 kg
64 621-04258 SEED MIXTURE 9.000 kg
65 621-06545 FERTILIZER 5.000 Mg
66 621-06553 SEED MIXTURE, R 1,041.000 kg
67 621-06565 MULCHING MATERIAL 25.000 Mg
68 621-06567 WATER 61.000 kL
69 621-06574 SODDING 3,378.000 m2
70 701-96089 PILE, CONCRETE, STEEL SHELL ENCASED, 6.35 mm, 356 mm 302.000 m
71 701-98649 PILE, REINFORCED CONCRETE, STEEL SHELL ENCASED, EPOXY COATED 43.000 m
72 702-04433 FLOOR DRAIN, PVC, 150 mm 34.000 EACH
73 703-51030 REINFORCING STEEL 1,844.000 kg
74 703-51032 REINFORCING STEEL, EPOXY COATED 33,708.000 kg
75 704-51002 CONCRETE, C, SUPERSTRUCTURE 297.000 m3
76 706-06347 RAILING, CF-1 103.000 m
77 706-51020 CONCRETE, C, RAILING 13.000 m3
78 707-05984 STRUCTURAL MEMBERS, CONCRETE I-BEAM, 111, 1143 mm X 406 mm 137.000 m
79 709-51821 SURFACE SEAL LUMP LUMP
80 709-51821 SURFACE SEAL LUMP LUMP
81 714-08407 CULVERT, BOX, ALUMINUM, 3740 mm X 1350 mm 27.000 m
82 714-08408 CULVERT, BOX, ALUMINUM, 3050 mm X 1470mm 27.000 m
83 714-08409 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 31.000 m
84 714-44240 CONCRETE, A, STRUCTURES 77.000 m3
85 715-02628 SAFETY METAL END SECTION, 6:1, 375 mm 30.000 EACH
86 715-02629 SAFETY METAL END SECTION, 6:1, 450 mm 2.000 EACH
87 715-02630 SAFETY METAL END SECTION, 6:1, 600 mm 1.000 EACH
88 715-05024 PIPE, TYPE 2, CIRCULAR, 900 mm 269.000 m
89 715-05048 PIPE, TYPE 4, CIRCULAR, 150 mm 7,744 .000 m
90 715-05053 PIPE, UNDERDRAIN OUTLET, 150 mm 183.000 m
91 715-05151 PIPE, TYPE 2, CIRCULAR, 375 mm 31.000 m
92 715-05152 PIPE, TYPE 2, CIRCULAR, 450 mm 12.000 m
93 715-05154 PIPE, TYPE 2, CIRCULAR, 600 mm 706.000 m
94 715-05156 PIPE, TYPE 2, CIRCULAR, 750 mm 197.000 m
95 715-05159 PIPE, TYPE 2, CIRCULAR, 1050 mm 404.000 m
96 715-05168 PIPE, TYPE 3, CIRCULAR, 300 mm 43.000 m
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97 715-05169 PIPE, TYPE 3, CIRCULAR, 375 mm 343.000 m
98 715-05171 PIPE, TYPE 3, CIRCULAR, 450 mm 25.000 m
99 715-05172 PIPE, TYPE 3, CIRCULAR, 525 mm 17.000 m
100 715-05229 PIPE, TYPE 1, DEFORMED, MIN. AREA 0.17 m2 141.000 m
101 715-05234 PIPE, TYPE 1, DEFORMED, MIN. AREA 0.38 m2 41.000 m
102 715-05363 PIPE, TYPE 3, DEFORMED, MIN. AREA 0.17 m2 51.000 m
103 715-05366 PIPE, TYPE 3, DEFORMED, MIN. AREA 0.31 m2 81.000 m
104 715-05407 PIPE, END BENT DRAIN, 150 mm 50.000 m
105 715-05946 SAFETY METAL END SECTION, 6:1, 525 mm 2.000 EACH
106 715-06064 SAFETY METAL END SECTION, 6:1, 0.17 m2 8.000 EACH
107 715-07072 SAFETY METAL END SECTION, 4:1, MIN. AREA 0.38 m2 6.000 EACH
108 715-08405 SAFETY METAL END SECTION, 6:1, MIN. AREA 0.31 m2 8.000 EACH
109 715-08406 PIPE UNDERDRAIN OUTLET, 200 mm 29.000 m
110 715-46000 PIPE END SECTION, 300 mm 2.000 EACH
111 715-46005 PIPE END SECTION, 375 mm 15.000 EACH
112 715-46010 PIPE END SECTION, 450 mm 1.000 EACH
113 715-46055 PIPE END SECTION, MIN. AREA .17 m2 6.000 EACH
114 718-06528 OUTLET PROTECTOR, 1 6.000 EACH
115 718-06529 OUTLET PROTECTOR, 2 3.000 EACH
116 718-06531 OUTLET PROTECTOR, 3 14.000 EACH
117 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 1,000.000 m
118 718-52610 AGGREGATE FOR UNDERDRAINS 1,574.000 m3
119 718-99153 GEOTEXTILES FOR UNDERDRAIN 14,597.000 m2
120 720-03481 MANHOLE, H4, MODIFIED 5.000 EACH
121 720-92884 MANHOLE, K4, MODIFIED 1.000 EACH
122 720-94612 MANHOLE, K4 3.000 EACH
123 720-95422 MANHOLE, J4 6.000 EACH
124 801-04308 ROAD CLOSURE SIGN ASSEMBLY 8.000 EACH
125 801-06625 DETOUR ROUTE MARKER ASSEMBLY 29.000 EACH
126 801-06640 CONSTRUCTION SIGN, A 24.000 EACH
127 801-06775 MAINTAINING TRAFFIC LUMP LUMP
128 801-07118 BARRICADE, 111-A 43.000 m
129 801-07119 BARRICADE, 111-B 43.000 m
130 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 2.000 m2
131 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 1.000 m2
132 802-76055 SIGN POST, A 29.000 m
133 808-06712 LINE, PAINT, BROKEN, YELLOW, 100 mm 964.000 m
134 808-06713 LINE, PAINT, SOLID, WHITE, 100 mm 8,019.000 m
135 808-06714 LINE, PAINT, SOLID, YELLOW, 100 mm 238.000 m
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1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 5.000 MOS
3 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 202-02240 PAVEMENT REMOVAL 643.000 SYS
8 202-74045 SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE 6.000 EACH
9 202-75997 PRISMATIC REFLECTOR, REMOVE 114.000 EACH
10 203-02000 EXCAVATION, COMMON 2,037.000 CYS
11 205-06932 TEMPORARY CHECK DAM, STRAW BALES 180.000 LFT
12 205-06933 TEMPORARY DITCH INLET PROTECTION 2.000 EACH
13 205-06937 TEMPORARY SILT FENCE 2,320.000 LFT
14 207-08263 SUBGRADE TREATMENT, TYPE IA 2,460.000 SYS
15 306-08034 MILLING, ASPHALT, 1 1/2 IN. 4,928.000 SYS
16 401-06264 PROFILOGRAPH, HMA LUMP LUMP
17 401-07330 QC/QA-HMA, 5, 70, SURFACE, 9.5 mm 202.950 TON
18 401-07400 QC/QA-HMA, 5, 70, INTERMEDIATE, 19.0 mm 338.000 TON
19 401-07410 QC/QA-HMA, 5, 64, BASE, 25.0 mm 2,232.000 TON
20 402-07784 HMA SURFACE, TYPE D 407.000 TON
21 606-07484 MILLED HMA SHOULDER CORRUGATIONS 4,435.000 LFT
22 610-07486 HMA FOR APPROACHES, TYPE A 93.000 TON
23 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
24 621-06559 MULCHED SEEDING, R 4,083.000 SYS
25 715-05118 PIPE, TYPE 1, CIRCULAR, 12 IN. 62.000 LFT
26 715-46000 PIPE END SECTION, 12 IN. 2.000 EACH
27 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 9,979.000 LFT
28 801-06640 CONSTRUCTION SIGN, A 10.000 EACH
29 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
30 801-06710 FLASHING ARROW SIGN 150.000 DAY
31 801-06775 MAINTAINING TRAFFIC LUMP LUMP
32 801-07024 ENERGY ABSORBING TERMINAL, CZ, TL-3 1.000 EACH
33 801-08388 TEMPORARY TRAFFIC BARRIER 4,435.000 LFT
34 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 1.000 EACH
35 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 22.000 LFT
36 802-07137 WIDE FLANGE SIGN POST SUPPORT FOUNDATION,VIII 2.000 EACH
37 802-07151 WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VII 4.000 EACH
38 802-76015 SIGN,PANEL ,ENCAPSULATED LENS WITH LEGEND 318.000 SFT
39 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 8.000 SFT
40 802-76095 STRUCTURAL STEEL, BREAKAWAY 1,259.000 LBS
41 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 1,605.000 LFT
42 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 4,435.000 LFT
43 808-06716 LINE, REMOVE 17,788.000 LFT
44 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 2,265.000 LFT
45 808-75994 PRISMATIC REFLECTOR 114.000 EACH

46 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 57.000 EACH
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1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 3.000 MOS
3 105-07039 FIELD OFFICE, B 15.000 MOS
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
9 202-02240 PAVEMENT REMOVAL 1,336.000 m2
10 202-02241 GUARDRAIL, REMOVE 493.000 m
11 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
12 203-02000 EXCAVATION, COMMON 17,341.000 m3
13 203-02040 EXCAVATION, Y 1,483.000 m3
14 203-02070 BORROW 8,281.000 m3
15 203-02235 BREAKING PAVEMENT 3,011.000 m2
16 203-51223 EXCAVATION, WATERWAY 2,227.000 m3
17 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 546.000 Mg
18 205-06932 TEMPORARY CHECK DAM, STRAW BALES 67.000 m
19 205-06936 TEMPORARY SEDIMENT TRAP 161.000 Mg
20 205-06937 TEMPORARY SILT FENCE 918.000 m
21 205-06938 TEMPORARY SLOPE DRAIN 158.000 m
22 211-06467 AGGREGATE FOR END BENT BACKFILL 63.000 m3
23 211-07454 STRUCTURE BACKFILL 828.000 m3
24 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 4,571.000 Mg
25 306-08042 MILLING, SCARIFICATION/PROFILE 434.000 m2
26 306-08043 MILLING, TRANSITION 647.000 m2
27 401-06264 PROFILOGRAPH, HMA LUMP LUMP
28 401-07320 QC/QA-HMA, 1, 64, SURFACE, 9.5 mm 275.000 Mg
29 401-07334 QC/QA-HMA, 3, 76, SURFACE, 9.5 mm 959.000 Mg
30 401-07403 QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm 3,036.000 Mg
31 401-07406 QC/QA-HMA, 1, 64, BASE, 25.0 MM 2,041.000 Mg
32 401-07424 QC/QA-HMA, 3, 64, BASE, 19.0 mm 3,707.000 Mg
33 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 mm 1,907.000 Mg
34 406-05520 ASPHALT FOR TACK COAT 15.000 Mg
35 601-01522 GUARDRAIL TRANSITION TYPE TGB 4.000 EACH
36 601-01740 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 4 2.000 EACH
37 601-01846 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 3 1.000 EACH
38 601-05999 CURVED TERMINAL END 5.000 EACH
39 601-94689 GUARDRAIL END TREATMENT, OS 2.000 EACH
40 601-99105 GUARDRAIL, W BEAM, 1.905 m SPACING 146.000 m
41 602-06729 BARRIER DELINEATOR 6.000 EACH
42 603-06040 FENCE, FARM FIELD, 1190 mm 418.000 m
43 609-06259 REINFORCED CONCRETE BRIDGE APPROACH, 300 mm 194.000 m2
44 610-07486 HMA FOR APPROACHES, TYPE A 879.000 Mg
45 611-06497 MAILBOX ASSEMBLY, SINGLE 1.000 EACH
46 611-06498 MAILBOX ASSEMBLY, DOUBLE 1.000 EACH
47 615-06490 RIGHT OF WAY MARKER 40.000 EACH

48 616-02305 GABIONS 117.000 m3
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49 616-02320 GEOTEXTILES 10,725.000 m2
50 616-06405 RIPRAP, REVETMENT 3,492.000 Mg
51 616-06425 RIPRAP, GROUTED, 300 mm 216.000 m2
52 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
53 621-01371 SEED MIXTURE, LEGUME, 2 47.000 kg
54 621-04258 SEED MIXTURE 26.000 kg
55 621-06545 FERTILIZER 3.000 Mg
56 621-06553 SEED MIXTURE, R 453.000 kg
57 621-06565 MULCHING MATERIAL 12.000 Mg
58 621-06567 WATER 150.000 kL
59 621-06575 SODDING, NURSERY 8,331.000 m2
60 701-03921 PILE, STEEL H, HP 360 X 152 34.000 m
61 701-91792 PILE TIP, STEEL H 10.000 EACH
62 702-51015 CONCRETE, B, FOOTINGS 14.000 m3
63 702-51110 GRATES, BASINS, AND FITTINGS, CAST IRON 146.000 kg
64 702-90915 CONCRETE, A 11.000 m3
65 703-51032 REINFORCING STEEL, EPOXY COATED 37,453.000 kg
66 704-51002 CONCRETE, C, SUPERSTRUCTURE 198.000 m3
67 706-05732 CONCRETE BRIDGE RAILING TRANSITION, TBC 4.000 EACH
68 706-51020 CONCRETE, C, RAILING 15.000 m3
69 707-06404 STRUCTURAL MEMBERS, CONCRETE BULB-T BEAM 158.000 m
70 709-51821 SURFACE SEAL LUMP LUMP
71 714-91847 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 1500 mm x 1500 mm 48.000 m
72 715-05048 PIPE, TYPE 4, CIRCULAR, 150 mm 1,139.000 m
73 715-05053 PIPE, UNDERDRAIN OUTLET, 150 mm 95.000 m
74 715-05136 PIPE, TYPE 1, CIRCULAR, 1800 mm 51.000 m
75 715-05151 PIPE, TYPE 2, CIRCULAR, 375 mm 251.000 m
76 715-05169 PIPE, TYPE 3, CIRCULAR, 375 mm 77.000 m
77 715-05407 PIPE, END BENT DRAIN, 150 mm 58.000 m
78 715-06357 CONCRETE ANCHOR, 1800 mm 1.000 EACH
79 715-46005 PIPE END SECTION, 375 mm 8.000 EACH
80 718-06531 OUTLET PROTECTOR, 3 12.000 EACH
81 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 1,233.000 m
82 718-52610 AGGREGATE FOR UNDERDRAINS 214.000 m3
83 718-99153 GEOTEXTILES FOR UNDERDRAIN 2,105.000 m2
84 720-45030 INLET, E7 2.000 EACH
85 720-45035 INLET, F7 1.000 EACH
86 720-45135 INLET, F7, MODIFIED 3.000 EACH
87 728-98377 MASONRY COATING LUMP LUMP
88 801-04308 ROAD CLOSURE SIGN ASSEMBLY 11.000 EACH
89 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm 2,962.000 m
90 801-06625 DETOUR ROUTE MARKER ASSEMBLY 20.000 EACH
91 801-06640 CONSTRUCTION SIGN, A 38.000 EACH
92 801-06645 CONSTRUCTION SIGN, B 30.000 EACH
93 801-06775 MAINTAINING TRAFFIC LUMP LUMP
94 801-07023 ENERGY ABSORBIBG TERMINAL, CZ, TL-2 2.000 EACH
95 801-07118 BARRICADE, 111-A 72.000 m

96 801-07119 BARRICADE, 111-B 50.000 m
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SECTION NO. 0001 INTERSECTION IMPROVEMENTS

97 801-08388 TEMPORARY TRAFFIC BARRIER 130.000 m
98 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 51.000 m
99 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 30.000 m
100 802-05705 SIGN POST, SQUARE, 2, UNREINFORCED ANCHOR BASE 36.000 m
101 802-07057 SIGN, PANEL, WITH LEGEND 11.000 m2
102 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 15.000 m2
103 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 5.000 m2
104 804-93726 DELINEATOR 18.000 EACH
105 805-01815 SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m 4.000 EACH
106 805-01819 CONDUIT, STEEL, GALVANIZED, 50 mm, ABOVE GROUND 370.000 m
107 805-01842 HANDHOLE, SIGNAL 7.000 EACH
108 805-02202 SIGNAL DETECTOR HOUSING, DOUBLE 3.000 EACH
109 805-02503 CABLE, ROADWAY LOOP, 1C 14GA. 1,050.000 m
110 805-78109 CONTROLLER AND CABINET, SECONDARY, MENU DRIVEN, 8 PHASE 1.000 EACH
111 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN 6.000 EACH
112 805-78415 SPAN, CATENARY, AND TETHER 3.000 EACH
113 805-78420 DISCONNECT HANGER 3.000 EACH
114 805-78445 SIGNAL SERVICE 1.000 EACH
115 805-78467 SIGNAL CABLE, 3C 8GA. 20.000 m
116 805-78485 SIGNAL CABLE, 5C 14GA. 25.000 m
117 805-78490 SIGNAL CABLE, 7C 14GA. 140.000 m
118 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 1,060.000 m
119 805-78785 SIGNAL DETECTOR HOUSING 3.000 EACH
120 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 330.000 m
121 805-78925 CONTROLLER CABINET FOUNDATION, P1 1.000 EACH
122 805-81060 SIGNAL STRAIN POLE, STEEL, 11.0 m 4.000 EACH
123 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 9.000 EACH
124 808-01226 SNOWPLOWABLE RAISED PAVEMENT MARKER CASTING, INSTALL 10.000 EACH
125 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 2,501.000 m
126 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 200 mm 87.000 m
127 808-75051 LINE, PREFORMED PLASTIC, SOLID, WHITE, 100 mm 90.000 m
128 808-75054 LINE, PREFORMED PLASTIC, SOLID, YELLOW, 100 mm 90.000 m
129 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 100mm 24.000 m
130 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 1,481.000 m
131 808-75260 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE, 51.000 m
132 808-75278 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 116.000 m
133 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm 22.000 m
134 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 7.000 EACH
135 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 5.000 EACH
136 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 109.000 EACH
137 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 140.000 EACH

138 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 200mm 548.000 m
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SECTION NO. 0001 TRAFFIC SIGNAL MODERNIZATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07040 FIELD OFFICE, C 18.000 MOS

3 108-01614 PARTNERING OVERHEAD LUMP LUMP
4 109-08441 QUALITY ADJUSTMENTS, PCCP 1.000 DOL

5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL

6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL

7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
9 202-02240 PAVEMENT REMOVAL 57,016.000 SYS

10 202-02272 PAVED SIDE DITCH, REMOVE 325.000 LFT

11 202-02273 CENTER CURB, CONCRETE, REMOVE 387.000 SYS

12 202-02274 CURB, CONCRETE, INTEGRAL, REMOVE 3,537.000 LFT

13 202-02278 CURB, CONCRETE, REMOVE 5,845.000 LFT

14 202-02279 CURB AND GUTTER, REMOVE 350.000 LFT

15 202-02928 CATCH BASIN, REMOVE 23.000 EACH
16 202-52710 SIDEWALK, CONCRETE, REMOVE 1,279.000 SYS

17 202-60815 CENTER CURB, REMOVE 1,320.000 LFT

18 202-74040 SIGN AND SUPPORTS, WIDE FLANGE, REMOVE 13.000 EACH
19 202-74050 SIGN, OVERHEAD, REMOVE 1.000 EACH
20 202-74080 OVERHEAD SIGN STRUCTURE, CANTILEVER, REMOVE 2.000 EACH
21 202-78515 TRAFFIC SIGNAL EQUIPMENT, REMOVE LUMP LUMP
22 202-91385 INLET, REMOVE 33.000 EACH
23 202-91840 FENCE, CHAIN LINK, REMOVE 31,048.000 LFT
24 202-93047 MANHOLE, REMOVE 19.000 EACH
25 202-94954 BARRIER WALL, CONCRETE, REMOVE 60.000 LFT

26 202-96070 HIGH MAST TOWER, REMOVE 1.000 EACH
27 202-96133 PIPE, REMOVE 868.000 LFT

28 202-96133 PIPE, REMOVE 1,009.000 LFT

29 202-96133 PIPE, REMOVE 1,274.000 LFT

30 202-96133 PIPE, REMOVE 924.000 LFT
31 202-96133 PIPE, REMOVE 274.000 LFT
32 202-96133 PIPE, REMOVE 776.000 LFT

33 202-96133 PIPE, REMOVE 35.000 LFT

34 202-96133 PIPE, REMOVE 122.000 LFT
35 202-96151 TRANSPORTATION OF SALVAGEABLE ITEMS LUMP LUMP
36 202-96632 TRAFFIC SIGNALS AND EQUIPMENT, REMOVE 1.000 EACH
37 203-02000 EXCAVATION, COMMON 156,018.000 CYS

38 203-02020 EXCAVATION, UNCLASSIFIED 85.000 CYS
39 203-02070 BORROW 71,411.000 CYS
40 205-03371 SEDIMENT, REMOVE 4,320.000 CYS
41 205-06930 SPLASHPAD, RIPRAP 24.000 TON
42 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 596.000 TON
43 205-06932 TEMPORARY CHECK DAM, STRAW BALES 176.000 LFT
44 205-06933 TEMPORARY DITCH INLET PROTECTION 17.000 EACH
45 205-06935 TEMPORARY SEDIMENT BASIN 1.000 EACH
46 205-06936 TEMPORARY SEDIMENT TRAP 681.000 TON
47 205-06937 TEMPORARY SILT FENCE 3,844.000 LFT

48 205-06938 TEMPORARY SLOPE DRAIN 109.000 LFT
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SECTION NO. 0001 TRAFFIC SIGNAL MODERNIZATION
49 207-08263 SUBGRADE TREATMENT, TYPE IA 169,311.000 SYS
50 211-02050 B BORROW 11,843.000 CYS
51 211-06467 AGGREGATE FOR END BENT BACKFILL 82.000 CYS
52 211-07454 STRUCTURE BACKFILL 52,031.000 CYS
53 213-08058 FLOWABLE BACKFILL 421.000 CYS
54 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 13,474.000 TON
55 302-06464 SUBBASE FOR PCCP 40,805.000 CYS
56 302-07455 DENSE GRADED SUBBASE 82.000 CYS
57 303-01180 COMPACTED AGGREGATE, NO. 53 9,127.000 TON
58 303-06959 AGGREGATE 1,565.000 TON
59 303-96641 COARSE AGGREGATE (SIZE NO. 5) FORBEDDING 120.000 SYS
60 306-08034 MILLING, ASPHALT, 1 1/2 IN. 7,557.000 SYS
61 402-07432 HMA SURFACE, TYPE A 716.000 TON
62 402-07433 HMA SURFACE, TYPE B 1,853.000 TON
63 402-07434 HMA SURFACE, TYPE C 1,284.000 TON
64 402-07435 HMA INTERMEDIATE, TYPE A 948.000 TON
65 402-07438 HVMA INTERMEDIATE, TYPE B 3,138.000 TON
66 402-07439 HMA INTERMEDIATE, TYPE C 1,237.000 TON
67 402-07440 HVA BASE, TYPE A 71.000 TON
68 402-07441 HVA BASE, TYPE B 11,423.000 TON
69 402-07442 HMA BASE, TYPE C 1,897.000 TON
70 402-07451 HMA, TYPE B, WEDGE AND LEVEL 306.000 TON
71 406-05520 ASPHALT FOR TACK COAT 21.000 TON
72 501-06266 PROFILOGRAPH, PCCP LUMP LUMP
73 501-06727 CORING, PCCP LUMP LUMP
74 501-08196 QC/QA-PCCP, 12.5 IN. 141,650.000 SYS
75 502-06627 PCCP, 6 IN. 188.000 SYS
76 503-05240 D-1 CONTRACTION JOINT 72,579.000 LFT
77 601-01522 GUARDRAIL TRANSITION TYPE TGB 20.000 EACH
78 601-06224 IMPACT ATTENUATOR, CR, W1, TL-2 4.000 EACH
79 601-06228 IMPACT ATTENUATOR, CR, W1, TL-3 1.000 EACH
80 601-06234 IMPACT ATTENUATOR, R1, W1, TL-2 1.000 EACH
81 601-06242 IMPACT ATTENUATOR, R2, W1, TL-2 2.000 EACH
82 601-06243 IMPACT ATTENUATOR, R2, W2, TL-2 1.000 EACH
83 601-06303 IMPACT ATTENUATOR, RESET, R2, W2, TL-2 1.000 EACH
84 601-06854 GUARDRAIL, W-BEAM, NESTED 2.000 EACH
85 601-06855 GUARDRAIL, W-BEAM, CABLE TERMINAL ANCHOR 1.000 EACH
86 601-06856 MODIFIED POSTS, NESTED GUARDRAIL 5.000 EACH
87 601-94689 GUARDRAIL END TREATMENT, OS 14.000 EACH
88 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 5,372.000 LFT
89 602-06729 BARRIER DELINEATOR 193.000 EACH
90 602-08344 REINFORCED CONCRETE MOMENT SLAB 3,417.000 SYS
91 602-08344 REINFORCED CONCRETE MOMENT SLAB 870.000 SYS
92 602-08344 REINFORCED CONCRETE MOMENT SLAB 103.000 SYS
93 602-08472 CONCRETE BARRIER, 33 IN. 925.000 LFT
94 603-06045 FENCE, CHAIN LINK, 48 IN. 26,815.000 LFT
95 603-98226 FENCE, CHAIN LINK, BLACK VINYL COATED, 48 IN. 2,382.000 LFT
96 604-04927 CONCRETE 703.000 LFT
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97 604-04927 CONCRETE 50.000 LFT
98 604-07897 CURB RAMP, CONCRETE, C 22.000 SYS
99 604-07900 CURB RAMP, CONCRETE, F 22.000 SYS
100 604-07902 CURB RAMP, CONCRETE, H 66.000 SYS
101 604-07904 CURB RAMP, CONCRETE, L 35.000 SYS
102 604-91531 SIDEWALK, CONCRETE, 4 IN. 1,313.000 SYS
103 605-06090 CURB, INTEGRAL, CONCRETE 4,490.000 LFT
104 605-06090 CURB, INTEGRAL, CONCRETE 12,690.000 LFT
105 605-06095 CURB, INTEGRAL, B, CONCRETE 365.000 LFT
106 605-06125 CURB, CONCRETE, MODIFIED 1,593.000 LFT
107 605-06140 CURB AND GUTTER, CONCRETE 467.000 LFT
108 605-06205 CENTER CURB, B, CONCRETE 533.000 LFT
109 605-06210 CENTER CURB, C, CONCRETE 435.000 LFT
110 605-06255 CENTER CURB, D, CONCRETE 835.000 SYS
111 607-06370 PAVED SIDE DITCH, H 400.000 LFT
112 609-08229 REINFORCED CONCRETE BRIDGE APPROACH 245.000 SYS
113 609-08229 REINFORCED CONCRETE BRIDGE APPROACH 256.000 SYS
114 609-08229 REINFORCED CONCRETE BRIDGE APPROACH 4,777.000 SYS
115 611-06497 MAILBOX ASSEMBLY, SINGLE 1.000 EACH
116 615-06505 MONUMENT, B 1.000 EACH
117 615-06510 MONUMENT, C 11.000 EACH
118 615-06515 MONUMENT, D 38.000 EACH
119 615-06527 MONUMENT, SECTION CORNER 3.000 EACH
120 616-02320 GEOTEXTILES 13,304.000 SYS
121 616-05688 RIPRAP, CLASS 1 454 .000 TON
122 616-05689 RIPRAP, CLASS 2 13.000 TON
123 616-06405 RIPRAP, REVETMENT 2,966.000 TON
124 616-06451 RIPRAP, UNIFORM 463.000 TON
125 620-08426 SOUND BARRIER DESIGN AND LAYOUT LUMP LUMP
126 620-08427 SOUND BARRIER ERECTION 20,320.000 SFT
127 620-08427 SOUND BARRIER ERECTION 21,850.000 SFT
128 620-08427 SOUND BARRIER ERECTION 22,329.000 SFT
129 620-08428 SOUND BARRIER PANELS 20,320.000 SFT
130 620-08428 SOUND BARRIER PANELS 21,850.000 SFT
131 620-08428 SOUND BARRIER PANELS 22,329.000 SFT
132 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 12.000 EACH
133 621-04258 SEED MIXTURE 50.000 LBS
134 621-04258 SEED MIXTURE 15.000 LBS
135 621-04258 SEED MIXTURE 10.000 LBS
136 621-06545 FERTILIZER 38.000 TON
137 621-06554 SEED MIXTURE, U 6,277.000 LBS
138 621-06557 SEED MIXTURE, T 7,869.000 LBS
139 621-06565 MULCHING MATERIAL 138.000 TON
140 621-06567 WATER 98.000 KGAL
141 621-06570 TOP SOIL 2,796.000 CYS
142 621-06570 TOP SOIL 2,700.000 CYS
143 621-06574 SODDING 21,512.000 SYS

144 621-06575 SODDING, NURSERY 8,657.000 SYS
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145 621-07189 COMPOST SOIL MULCH 176.000 CYS
146 621-08082 COMPOST FILTER SOCK 871.000 LFT
147 621-08470 INVASIVE LUMP LUMP
148 621-08470 INVASIVE LUMP LUMP
149 621-92968 SEED MIXTURE, WILD FLOWER 70.000 LBS
150 622-05635 PLANT, CONIFEROUS EVERGREEN, PROSTRATE, BROAD SPREADING, 180.000 EACH
151 622-05639 PLANT, DECIDUOUS SHRUB, OVER 18 TO 24 IN. 447.000 EACH
152 622-05641 PLANT, DECIDUOUS SHRUB, OVER 36 TO 48 IN. 537.000 EACH
153 622-05642 PLANT, DECIDUOUS SHRUB, OVER 48 IN. 234.000 EACH
154 622-05643 PLANT, DECIDUOUS TREE, MULTI-STEM, 48 IN. OR UNDER 39.000 EACH
155 622-05644 PLANT, DECIDUOUS TREE, MULTI-STEM, OVER 48 TO 72 IN. 15.000 EACH
156 622-05649 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 1.25 TO 2 IN. 39.000 EACH
157 622-05650 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN. 186.000 EACH
158 622-05651 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2.5 TO 3.5 IN. 154.000 EACH
159 622-05654 PLANT, PERENNIAL 32,609.000 EACH
160 622-05654 PLANT, PERENNIAL 286.000 EACH
161 622-05654 PLANT, PERENNIAL 73.000 EACH
162 622-05654 PLANT, PERENNIAL 26,671.000 EACH
163 622-52436 SIGN, DO NOT MOW OR SPRAY 116.000 EACH
164 701-06011 DYNAMIC PILE LOAD TEST 1.000 EACH
165 701-06012 TEST PILE, RESTRIKE 1.000 EACH
166 701-06027 TEST PILE 1.000 EACH
167 701-51195 PILE, STEEL H, HP 12 X 53 726.000 LFT
168 701-91792 PILE TIP, STEEL H 68.000 EACH
169 701-95780 PILE, STEEL H, HP 12 X 74 3,669.000 LFT
170 702-01999 CONCRETE, A, FOOTINGS 200.000 CYS
171 702-51005 CONCRETE, A, SUBSTRUCTURE 111.000 CYS
172 702-51015 CONCRETE, B, FOOTINGS 1,876.000 CYS
173 702-51863 FIELD DRILLED HOLE IN CONCRETE 304.000 EACH
174 702-90915 CONCRETE, A 1,691.000 CYS
175 702-93722 CONCRETE, C 137.000 CYS
176 703-06028 REINFORCING BARS 439,401.000 LBS
177 703-06029 REINFORCING BARS, EPOXY COATED 792,757.000 LBS
178 704-51002 CONCRETE, C, SUPERSTRUCTURE 1,133.000 CYS
179 706-05732 CONCRETE BRIDGE RAILING TRANSITION, TBC 17.000 EACH
180 706-08497 REINFORCED CONCRETE MOMENT SLAB, 12 1/2 IN. 8,194.000 SYS
181 706-51020 CONCRETE, C, RAILING 555.000 CYS
182 707-08158 STRUCTURAL MEMBERS, CONCRETE BULB-T BEAM, 1,112.000 LFT
183 709-07733 ANTI-GRAFFITI COAT LUMP LUMP
184 709-07733 ANTI-GRAFFITI COAT LUMP LUMP
185 709-07733 ANTI-GRAFFITI COAT LUMP LUMP
186 709-07733 ANTI-GRAFFITI COAT LUMP LUMP
187 709-51821 SURFACE SEAL LUMP LUMP
188 709-51821 SURFACE SEAL LUMP LUMP
189 709-51821 SURFACE SEAL LUMP LUMP
190 711-08471 ANCHORING LUMP LUMP
191 711-51035 STRUCTURAL STEEL 2,667.000 LBS

192 711-51038 STRUCTURAL STEEL LUMP LUMP
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193 711-51038 STRUCTURAL STEEL LUMP LUMP
194 711-51038 STRUCTURAL STEEL LUMP LUMP
195 711-51038 STRUCTURAL STEEL LUMP LUMP
196 711-51038 STRUCTURAL STEEL LUMP LUMP
197 711-51038 STRUCTURAL STEEL LUMP LUMP
198 711-51070 ANCHOR PLATE, AP 1 24.000 EACH
199 714-26703 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 6 FT. X 4 FT. 207.000 LFT
200 714-93641 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 4 FT. X 3 FT. 55.000 LFT
201 715-02246 PIPE END SECTION, 48 IN. 2.000 EACH
202 715-05019 PIPE, TYPE 1, CIRCULAR, 36 IN. 752.000 LFT
203 715-05024 PIPE, TYPE 2, CIRCULAR, 36 IN. 2,389.000 LFT
204 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 51,719.000 LFT
205 715-05053 PIPE, UNDERDRAIN OUTLET, 6 IN. 5,722.000 LFT
206 715-05121 PIPE, TYPE 1, CIRCULAR, 18 IN. 113.000 LFT
207 715-05127 PIPE, TYPE 1, CURCULAR, 42 IN. 90.000 LFT
208 715-05128 PIPE, TYPE 1, CIRCULAR, 48 IN. 111.000 LFT
209 715-05133 PIPE, TYPE 1, CIRCULAR, 60 IN. 221.000 LFT
210 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 3,104.000 LFT
211 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 795.000 LFT
212 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 3,083.000 LFT
213 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 2,307.000 LFT
214 715-05155 PIPE, TYPE 2, CIRCULAR, 27 IN. 102.000 LFT
215 715-05156 PIPE, TYPE 2, CIRCULAR, 30 IN. 350.000 LFT
216 715-05161 PIPE, TYPE 2, CIRCULAR, 48 IN. 3,570.000 LFT
217 715-05168 PIPE, TYPE 3, CIRCULAR, 12 IN. 16.000 LFT
218 715-05173 PIPE, TYPE 3, CIRCULAR, 24 IN. 42.000 LFT
219 715-05217 PIPE, TYPE 5, CIRCULAR, 12 IN. 94 .000 LFT
220 715-05218 PIPE, TYPE 5, CIRCULAR, 15 IN. 92.000 LFT
221 715-05239 PIPE, TYPE 1, DEFORMED, MIN AREA 7.4 SQ. FT. 264.000 LFT
222 715-05422 PIPE, SLOTTED DRAIN, 12 IN. 50.000 LFT
223 715-05842 CONCRETE ANCHOR, 42 IN. 2.000 EACH
224 715-06004 CONCRETE ANCHOR, 48 IN. 2.000 EACH
225 715-07536 CONCRETE ANCHOR, MIN. AREA 12.9 SFT. 2.000 EACH
226 715-08171 PIPE, TYPE 1, DEFORMED, MIN. AREA 12.9 SFT. 268.000 LFT
227 715-08177 PIPE, TYPE 1, DEFORMED, MIN. AREA 10.2 SFT. 204.000 LFT
228 715-08179 CONCRETE ANCHOR, MIN. AREA 10.2 SFT. 2.000 EACH
229 715-26814 GRATED BOX END SECTION, I, 3:1, 42 IN. X 29 IN. 1.000 EACH
230 715-46000 PIPE END SECTION, 12 IN. 9.000 EACH
231 715-46005 PIPE END SECTION, 15 IN. 6.000 EACH
232 715-46010 PIPE END SECTION, 18 IN. 5.000 EACH
233 715-46020 PIPE END SECTION, 24 IN. 5.000 EACH
234 715-46030 PIPE END SECTION, 30 IN. 1.000 EACH
235 715-46040 PIPE END SECTION, 36 IN. 15.000 EACH
236 715-97804 PIPE END SECTION, MIN. AREA 7.4 SQ. FT. 7.000 EACH
237 716-07633 PIPE INSTALLATION, TRENCHLESS, 24 IN. 102.000 LFT
238 716-07635 PIPE INSTALLATION, TRENCHLESS, 36 IN. 104.000 LFT
239 716-07636 PIPE INSTALLATION, TRENCHLESS, 42 IN. 137.000 LFT

240 716-07728 PIPE INSTALLATION, TRENCHLESS, 72 IN. 138.000 LFT
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241 718-06528 OUTLET PROTECTOR, 1 40.000 EACH
242 718-06529 OUTLET PROTECTOR, 2 6.000 EACH
243 718-06531 OUTLET PROTECTOR, 3 28.000 EACH
244 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 6,562.000 LFT

245 718-52610 AGGREGATE FOR UNDERDRAINS 5,086.000 CYS

246 718-99153 GEOTEXTILES FOR UNDERDRAIN 75,246.000 SYS

247 720-07301 INLET TYPE HA 3.000 EACH
248 720-07301 INLET TYPE HA 6.000 EACH
249 720-07302 INLET TYPE HA, WITH SLOTTED DRAIN 1.000 EACH
250 720-44070 CASTING, 13, FURNISH AND ADJUST TO GRADE 3.000 EACH
251 720-45030 INLET, E7 1.000 EACH
252 720-45041 INLET, H5 1.000 EACH
253 720-45045 INLET, J10 11.000 EACH
254 720-45055 INLET, M10 18.000 EACH
255 720-45075 INLET, R13 10.000 EACH
256 720-45230 CATCH BASIN, D6 1.000 EACH
257 720-45235 CATCH BASIN, E7 3.000 EACH
258 720-45410 MANHOLE, C4 36.000 EACH
259 720-45415 MANHOLE, D4 10.000 EACH
260 720-45415 MANHOLE, D4 2.000 EACH
261 720-45416 MANHOLE, E4 10.000 EACH
262 720-45416 MANHOLE, E4 1.000 EACH
263 720-45416 MANHOLE, E4 2.000 EACH
264 720-45425 MANHOLE, F4 1.000 EACH
265 720-90984 MANHOLE, C2 1.000 EACH
266 720-93409 INLET, B15, MODIFIED 21.000 EACH
267 720-93411 INLET, C15, MODIFIED 22.000 EACH
268 720-95310 INLET, P12A, MODIFIED 2.000 EACH
269 720-95409 MANHOLE, J4, MODIFIED 1.000 EACH
270 720-95422 MANHOLE, J4 3.000 EACH
271 720-97962 MANHOLE, G4, MODIFIED 3.000 EACH
272 720-98174 INLET, B15 5.000 EACH
273 720-98555 INLET, C15 20.000 EACH
274 723-06660 WINGWALL 178.000 SYS

275 723-08467 STRUCTURE, PRECAST THREE-SIDED, 408 IN. X 168 IN. 58.000 LFT

276 728-98377 MASONRY COATING LUMP LUMP
277 728-98377 MASONRY COATING LUMP LUMP
278 728-98377 MASONRY COATING LUMP LUMP
279 728-98377 MASONRY COATING LUMP LUMP
280 731-93945 FACE PANELS, CONCRETE 58,891.000 SFT

281 731-93946 WALL ERECTION 58,891.000 SFT

282 731-93947 LEVELING PAD, CONCRETE 4,530.000 LFT

283 732-07653 COARSE AGGREGATE, NO. 8 90.000 TON

284 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 4.000 EACH
285 801-01504 TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW 25.000 EACH
286 801-01505 TEMPORARY PAVEMENT MESSAGE MARKINGS, WORD (ONLY) 12.000 EACH
287 801-01851 TEMPORARY TRAFFIC SIGNAL WITH DETECTORS LUMP LUMP

288 801-04308 ROAD CLOSURE SIGN ASSEMBLY 33.000 EACH
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289 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 47,475.000 LFT
290 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 77,859.000 LFT
291 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE 42.000 EACH
292 801-06212 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, WORD (ONLY) 32.000 EACH
293 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN. 615.000 LFT
294 801-06218 TEMPORARY TRANSVERSE PAVMENT MARKING, REMOVABLE, 24 IN. 721.000 LFT
295 801-06469 TEMPORARY PAVEMENT MARKING, REMOVABLE, 8 IN. 5,650.000 LFT
296 801-06577 TEMPORARY PAVEMENT MARKING, REMOVABLE, 24 IN. 344.000 LFT
297 801-06586 TEMPORARY PAVEMENT MARKING, 8 IN. 700.000 LFT
298 801-06625 DETOUR ROUTE MARKER ASSEMBLY 23.000 EACH
299 801-06640 CONSTRUCTION SIGN, A 68.000 EACH
300 801-06645 CONSTRUCTION SIGN, B 26.000 EACH
301 801-06710 FLASHING ARROW SIGN 240.000 DAY
302 801-06775 MAINTAINING TRAFFIC LUMP LUMP
303 801-07023 ENERGY ABSORBING TERMINAL, CZ, TL-2 1.000 EACH
304 801-07118 BARRICADE, 111-A 972.000 LFT
305 801-07119 BARRICADE, 111-B 720.000 LFT
306 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 260.000 LFT
307 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 2.000 EACH
308 802-04314 SIGN 3.000 EACH
309 802-04314 SIGN 1.000 EACH
310 802-04314 SIGN 1.000 EACH
311 802-04314 SIGN 3.000 EACH
312 802-04314 SIGN 4.000 EACH
313 802-04314 SIGN 2.000 EACH
314 802-04314 SIGN 3.000 EACH
315 802-05694 OVERHEAD SIGN STRUCTURE 1.000 EACH
316 802-05694 OVERHEAD SIGN STRUCTURE 2.000 EACH
317 802-05694 OVERHEAD SIGN STRUCTURE 4.000 EACH
318 802-05694 OVERHEAD SIGN STRUCTURE 1.000 EACH
319 802-05694 OVERHEAD SIGN STRUCTURE 1.000 EACH
320 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 664.000 LFT
321 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 393.000 LFT
322 802-07057 SIGN, PANEL, WITH LEGEND 2,118.000 SFT
323 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 87.000 EACH
324 802-07060 SIGN, SHEET, RELOCATE 1.000 EACH
325 802-07101 SIGN LIGHTING SYSTEM, TRACK, BOX TRUSS 1.000 EACH
326 802-07151 WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VII 10.000 EACH
327 802-07159 CANTILEVER TRAFFIC SIGN SUPPORT FOUNDATION, 11 2.000 EACH
328 802-07278 BOX TRUSS SIGN FOUNDATION, V-D 2.000 EACH
329 802-07280 BOX TRUSS SIGN FOUNDATION, VI-A 1.000 EACH
330 802-07282 BOX TRUSS SIGN FOUNDATION, VI-B 1.000 EACH
331 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 611.000 SFT
332 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 636.000 SFT
333 802-76045 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.125 IN. 199.000 SFT
334 802-76095 STRUCTURAL STEEL, BREAKAWAY 2,205.000 LBS
335 802-76100 SPAN OVERHEAD SIGN STRUCTURE, MONOTUBE 1.000 EACH

336 802-76205 SIGN MODIFICATION (OVERHEAD) 6.000 EACH
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337 805-01815 SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT. 30.000 EACH
338 805-01842 HANDHOLE, SIGNAL 56.000 EACH
339 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
340 805-02373 INTERCONNECT CABLE, FIBER OPTIC 3,425.000 LFT
341 805-04700 FLASHING BEACON, WITH STOP SIGN, 6 IN. 1 BEAM FOUNDATION 2.000 EACH
342 805-04977 MICROLOOP 1.000 EACH
343 805-04977 MICROLOOP 1.000 EACH
344 805-04977 MICROLOOP 1.000 EACH
345 805-04977 MICROLOOP 3.000 EACH
346 805-04977 MICROLOOP 3.000 EACH
347 805-04977 MICROLOOP 6.000 EACH
348 805-04977 MICROLOOP 1.000 EACH
349 805-04977 MICROLOOP 1.000 EACH
350 805-05406 DATA COLLECTION SITE 1.000 EACH
351 805-05406 DATA COLLECTION SITE 1.000 EACH
352 805-06107 PADLOCK 8.000 EACH
353 805-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 15,033.000 LFT
354 805-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 275.000 LFT
355 805-06595 CONDUIT, PVC, 2 IN. 1,890.000 LFT
356 805-06595 CONDUIT, PVC, 2 IN. 3,500.000 LFT
357 805-06600 CONDUIT, PVC, 3 IN. 575.000 LFT
358 805-06741 FLASHING BEACON WITH WARNING SIGN 2.000 EACH
359 805-07074 ITS CONTROLLER CABINET 2.000 EACH
360 805-07075 ITS CABINET FOUNDATION 2.000 EACH
361 805-07077 CAMERA LOWERING SYSTEM, ITS, 50 FT. 1.000 EACH
362 805-07078 CAMERA LOWERING SYSTEM, ITS, 100 FT. 2.000 EACH
363 805-07812 LIGHTNING 3.000 EACH
364 805-78010 CONTROLLER AND CABINET, FLASHER, SOLID STATE 1.000 EACH
365 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 1.000 EACH
366 805-78106 CONTROLLER AND CABINET, MASTER, MENU DRIVEN, 8 PHASE 2.000 EACH
367 805-78109 CONTROLLER AND CABINET, SECONDARY, MENU DRIVEN, 8 PHASE 5.000 EACH
368 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN 51.000 EACH
369 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN 4.000 EACH
370 805-78215 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER ARROW, GREEN 18.000 EACH
371 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN, 10.000 EACH
372 805-78355 PEDESTRIAN SIGNAL HEAD, 12 IN. 10.000 EACH
373 805-78370 PEDESTRIAN PUSH BUTTON 9.000 EACH
374 805-78376 SIGNAL POLE, WOOD, 2, 25 FT. 1.000 EACH
375 805-78412 SIGNAL PEDESTAL, 9 FT. 2.000 EACH
376 805-78415 SPAN, CATENARY, AND TETHER 23.000 EACH
377 805-78420 DISCONNECT HANGER 26.000 EACH
378 805-78445 SIGNAL SERVICE 8.000 EACH
379 805-78445 SIGNAL SERVICE 1.000 EACH
380 805-78467 SIGNAL CABLE, 3C 8GA. 746.000 LFT
381 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 11,425.000 LFT
382 805-78480 SIGNAL CABLE, 3C 14GA. 525.000 LFT
383 805-78485 SIGNAL CABLE, 5C 14CGA. 6,332.000 LFT

384 805-78490 SIGNAL CABLE, 7C 14GA. 3,875.000 LFT
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385 805-78490 SIGNAL CABLE, 7C 14GA. 1,255.000 LFT
386 805-78490 SIGNAL CABLE, 7C 14GA. 450.000 LFT
387 805-78500 SIGNAL CABLE, 11C 14GA. 1,200.000 LFT
388 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 31,109.000 LFT
389 805-78746 PREFORMED LOOP DETECTORS 5,165.000 LFT
390 805-78785 SIGNAL DETECTOR HOUSING 18.000 EACH
391 805-78790 LOOP DETECTOR DELAY AMPLIFIER, 4 CHANNEL 36.000 EACH
392 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 2,400.000 LFT
393 805-78900 PEDESTAL FOUNDATION, A 2.000 EACH
394 805-78925 CONTROLLER CABINET FOUNDATION, P1 8.000 EACH
395 805-81060 SIGNAL STRAIN POLE, STEEL, 36 FT. 26.000 EACH
396 805-86838 WIRE, NO. 4 COPPER IN CONDUIT, 1C 8,320.000 LFT
397 805-86889 POLE CIRCUIT CABLE, 1C NO. 10 STRANDED COPPER 3,784.000 LFT
398 805-86900 JUNCTION BOX 7.000 EACH
399 805-90187 CONDUIT, STEEL, GALVANIZED, 4 IN. 250.000 LFT
400 805-90187 CONDUIT, STEEL, GALVANIZED, 4 IN. 500.000 LFT
401 805-95568 CONDUIT, PVC, 4 IN. 450.000 LFT
402 805-96260 FIBER OPTICS CABLE, IN CONDUIT 1,800.000 LFT
403 805-98336 WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN CONDUIT, 4 1/C 850.000 LFT
404 807-02191 HANDHOLE, LIGHTING 43.000 EACH
405 807-04651 WIRE 1,325.000 LFT
406 807-04652 SERVICE POINT 2.000 EACH
407 807-04653 LIGHTING FOUNDATION 3.000 EACH
408 807-04653 LIGHTING FOUNDATION 5.000 EACH
409 807-04653 LIGHTING FOUNDATION 15.000 EACH
410 807-04653 LIGHTING FOUNDATION 20.000 EACH
411 807-04654 LIGHT POLE 3.000 EACH
412 807-04654 LIGHT POLE 5.000 EACH
413 807-04654 LIGHT POLE 19.000 EACH
414 807-04654 LIGHT POLE 16.000 EACH
415 807-04866 LUMINAIRE 2.000 EACH
416 807-04866 LUMINAIRE 20.000 EACH
417 807-04866 LUMINAIRE 23.000 EACH
418 807-04967 CABLE 25,500.000 LFT
419 807-06476 LIGHT POLE, HIGH MAST, RELOCATE 8.000 EACH
420 807-06935 INSULATING LINK, WATERPROOFED 44.000 EACH
421 807-07580 WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN TRENCH, 4 1/C 11,930.000 LFT
422 807-86665 LUMINAIRE, HIGH MAST, 1000 WATT, HIGH PRESSURE SODIUM 48.000 EACH
423 807-86810 SERVICE POINT, 11 4.000 EACH
424 807-86830 CONCRETE FOUNDATION WITH GROUNDING, 4 FT. DIAMETER X 20 FT. 8.000 EACH
425 807-86910 CONNECTOR KIT, UNFUSED 49.000 EACH
426 807-86915 CONNECTOR KIT, FUSED 55.000 EACH
427 807-86920 MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED 63.000 EACH
428 807-86925 MULTIPLE COMPRESSION FITTING, WATERPROOFED 32.000 EACH
429 807-86930 INSULATION LINK, NONWATERPROOFED 91.000 EACH
430 807-86950 SIGN, UNDERPASS, AND ROADWAY LIGHTING LOCATION 54.000 EACH
431 807-86955 CABLE DUCT MARKER 50.000 EACH

432 808-03002 LINE, EPOXY, BROKEN, WHITE, 4 IN. 8,854.000 LFT
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433 808-03631 LINE, EPOXY, SOLID, WHITE, 4 IN. 71,570.000 LFT
434 808-03632 LINE, EPOXY, SOLID, YELLOW, 4 IN. 38,426.000 LFT
435 808-04896 LINE, EPOXY, BROKEN, YELLOW, 4 IN. 100.000 LFT
436 808-05534 LINE, EPOXY, SOLID, WHITE, 8 IN. 10,957.000 LFT
437 808-05535 TRANSVERSE MARKINGS, EPOXY, SOLID, WHITE, CROSSHATCH LINE, 1,423.000 LFT
438 808-06193 PAVEMENT MESSAGE MARKINGS, EPOXY, WRONG WAY RAMP ARROW 17.000 EACH
439 808-06716 LINE, REMOVE 54,105.000 LFT
440 808-06848 LINE, EPOXY, DOTTED, WHITE, 4 IN, 24 IN LINE, 48 IN GAP 461.000 LFT
441 808-07310 TRANSVERSE MARKINGS, EPOXY, SOLID, YELLOW, 50.000 LFT
442 808-08258 TRANSVERSE MARKINGS 751.000 LFT
443 808-08258 TRANSVERSE MARKINGS 770.000 LFT
444 808-74805 TRANSVERSE MARKINGS, EPOXY, STOP LINE, 24 IN. 1,414.000 LFT
445 808-74807 PAVEMENT MESSAGE MARKINGS, EPOXY, LANE INDICATIONS ARROWS 86.000 EACH
446 808-74808 PAVEMENT MESSAGE MARKINGS, EPOXY, WORD (ONLY) 56.000 EACH
447 808-74811 LINE, EPOXY, BROKEN, WHITE, 5 IN. 9,478.000 LFT
448 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 523.000 EACH
449 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 1,721.000 EACH

450 808-94455 TRANSVERSE MARKINGS, EPOXY, CROSSWALK, 6 IN. 2,352.000 LFT
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1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07040 FIELD OFFICE, C 13.000 MOS

3 108-01614 PARTNERING OVERHEAD LUMP LUMP
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL

5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL

6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL

7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
9 202-02240 PAVEMENT REMOVAL 11,665.000 SYS

10 202-02241 GUARDRAIL, REMOVE 3,758.000 LFT

11 202-02278 CURB, CONCRETE, REMOVE 6,633.000 LFT

12 202-04089 SIGN, SHEET, REMOVE 9.000 EACH
13 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
14 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
15 202-51368 SLOPEWALL, REMOVE 80.000 SYS

16 202-51822 BRIDGE DECK OVERLAY, REMOVE 7,559.000 SYS

17 202-60815 CENTER CURB, REMOVE 668.000 LFT

18 202-74040 SIGN AND SUPPORTS, WIDE FLANGE, REMOVE 5.000 EACH
19 202-74050 SIGN, OVERHEAD, REMOVE 2.000 EACH
20 202-74080 OVERHEAD SIGN STRUCTURE, CANTILEVER, REMOVE 1.000 EACH
21 202-93741 GUARD RAIL END TREATMENT, REMOVE 1.000 EACH
22 202-96022 CONCRETE FOUNDATION, REMOVE 15.000 EACH
23 202-96128 GUTTER, CONCRETE, REMOVE 2,180.000 LFT
24 202-96632 TRAFFIC SIGNALS AND EQUIPMENT, REMOVE 1.000 EACH
25 203-02000 EXCAVATION, COMMON 7,320.000 CYS

26 205-03371 SEDIMENT, REMOVE 142.000 CYS

27 205-06932 TEMPORARY CHECK DAM, STRAW BALES 283.000 LFT

28 205-06933 TEMPORARY DITCH INLET PROTECTION 4.000 EACH
29 205-06937 TEMPORARY SILT FENCE 5,473.000 LFT

30 207-08262 SUBGRADE TREATMENT, TYPE I 17,060.000 SYS
31 211-07454 STRUCTURE BACKFILL 1,544.000 CYS
32 213-52830 FLOWABLE MORTAR 100.000 CYS

33 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 3,959.000 TON

34 302-06464 SUBBASE FOR PCCP 409.000 CYS
35 302-07455 DENSE GRADED SUBBASE 161.000 CYS
36 304-07490 HVMA PATCHING, TYPE B 29.000 TON

37 304-07493 WIDENING WITH HMA, TYPE B 393.000 TON

38 305-07473 WIDENING WITH PCC BASE, 10 IN. 7.000 SYS
39 306-08039 MILLING, ASPHALT REMOVAL 10,165.000 SYS
40 311-06465 PCCP CRACKING AND SEATING 25,653.000 SYS
41 401-06264 PROFILOGRAPH, HMA LUMP LUMP
42 401-07332 QC/QA-HMA, 1, 76, SURFACE, 9.5 mm 910.000 TON
43 401-07333 QC/QA-HMA, 2, 76, SURFACE, 9.5 mm 3,074.000 TON
44 401-07401 QC/QA-HMA, 1, 76, INTERMEDIATE, 19.0 mm 365.000 TON
45 401-07402 QC/QA-HMA, 2, 76, INTERMEDIATE, 19.0 mm 4,711.000 TON
46 401-07407 QC/QA-HMA, 2, 64, BASE, 25.0 mm 920.000 TON
47 401-07422 QC/QA-HMA, 1, 64, BASE, 19.0 mm 1,004.000 TON
48 401-07423 QC/QA-HMA, 2, 64, BASE, 19.0 mm 7,462.000 TON
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49 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 mm 962.000 TON
50 402-05496 HMA FOR ISLANDS 105.000 TON
51 402-07451 HVMA, TYPE B, WEDGE AND LEVEL 5,200.000 TON
52 404-05511 SEAL COAT, 2 1,004.000 SYS
53 406-05520 ASPHALT FOR TACK COAT 40.000 TON
54 502-06327 PCCP, 10 IN. 1,521.000 SYS
55 503-03489 RETROFITTED TIE BARS 11.000 EACH
56 503-05240 D-1 CONTRACTION JOINT 795.000 LFT
57 503-05310 TERMINAL JOINT 127.000 LFT
58 506-06333 PCCP PATCHING, FULL DEPTH 717.000 SYS
59 601-01522 GUARDRAIL TRANSITION TYPE TGB 8.000 EACH
60 601-01626 GUARDRAIL CONNECTOR SYSTEM, W BEAM, CURVED, 2 3.000 EACH
61 601-01846 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 3 1.000 EACH
62 601-02103 GUARDRAIL, W BEAM, SHOP CURVED, 6 FT. 3 IN. SPACING 131.000 LFT
63 601-02800 GUARDRAIL TRANSITION, TGT 4.000 EACH
64 601-05999 CURVED TERMINAL END 2.000 EACH
65 601-06037 GUARDRAIL END TREATMENT, | 3.000 EACH
66 601-94689 GUARDRAIL END TREATMENT, OS 2.000 EACH
67 601-94690 GUARDRAIL END TREATMENT, MS 2.000 EACH
68 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 5,230.000 LFT
69 601-99108 GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT. 3 IN. SPACING 481.000 LFT
70 602-06729 BARRIER DELINEATOR 60.000 EACH
71 605-06090 CURB, INTEGRAL, CONCRETE 160.000 LFT
72 605-06095 CURB, INTEGRAL, B, CONCRETE 863.000 LFT
73 605-06120 CURB, CONCRETE 5,607.000 LFT
74 605-06121 CURB, CONCRETE, B 1,018.000 LFT
75 605-06121 CURB, CONCRETE, B 7,182.000 LFT
76 605-06225 CENTER CURB, B, CONCRETE, MODIFIED 198.000 LFT
77 605-06235 CENTER CURB, D, CONCRETE, MODIFIED 488.000 LFT
78 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN. 972.000 SYS
79 610-07487 HMA FOR APPROACHES, TYPE B 270.000 TON
80 611-06497 MAILBOX ASSEMBLY, SINGLE 2.000 EACH
81 615-06500 MONUMENT, A 8.000 EACH
82 615-06510 MONUMENT, C 4.000 EACH
83 615-06527 MONUMENT, SECTION CORNER 2.000 EACH
84 616-02320 GEOTEXTILES 2,119.000 SYS
85 616-05689 RIPRAP, CLASS 2 394.000 TON
86 616-06405 RIPRAP, REVETMENT 822.000 TON
87 616-06451 RIPRAP, UNIFORM 220.000 TON
88 616-51367 SLOPEWALL, CONCRETE, 4 IN. 80.000 SYS
89 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
90 621-06545 FERTILIZER 1.000 TON
91 621-06554 SEED MIXTURE, U 531.000 LBS
92 621-06557 SEED MIXTURE, T 506.000 LBS
93 621-06565 MULCHING MATERIAL 14.000 TON
94 621-06567 WATER 1.000 KGAL
95 621-06575 SODDING, NURSERY 7,229.000 SYS

96 702-51005 CONCRETE, A, SUBSTRUCTURE 50.000 CYS
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97 702-51110 GRATES, BASINS, AND FITTINGS, CAST IRON 14,168.000 LBS
98 702-51863 FIELD DRILLED HOLE IN CONCRETE 6,270.000 EACH
99 703-51032 REINFORCING STEEL, EPOXY COATED 149,846.000 LBS
100 704-51002 CONCRETE, C, SUPERSTRUCTURE 127.000 CYS
101 706-05732 CONCRETE BRIDGE RAILING TRANSITION, TBC 8.000 EACH
102 706-06347 RAILING, CF-1 1,832.000 LFT
103 706-06349 RAILING, TX 363.000 LFT
104 706-51020 CONCRETE, C, RAILING 349.000 CYS
105 709-51821 SURFACE SEAL LUMP LUMP
106 709-51821 SURFACE SEAL LUMP LUMP
107 715-01662 PIPE CLEANING, 12 IN. TO 48 IN. DIA. 503.000 LFT
108 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 8,096.000 LFT
109 715-05053 PIPE, UNDERDRAIN OUTLET, 6 IN. 241.000 LFT
110 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 1,473.000 LFT
111 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 224.000 LFT
112 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 484.000 LFT
113 715-05217 PIPE, TYPE 5, CIRCULAR, 12 IN. 86.000 LFT
114 715-05218 PIPE, TYPE 5, CIRCULAR, 15 IN. 64.000 LFT
115 715-06611 PIPE EXTENSION, DEFORMED, 1.6 SQ. FT. 19.000 LFT
116 715-41045 PIPE, REINFORCED CONCRETE, 12 IN. 328.000 LFT
117 715-46000 PIPE END SECTION, 12 IN. 6.000 EACH
118 715-46005 PIPE END SECTION, 15 IN. 1.000 EACH
119 715-46020 PIPE END SECTION, 24 IN. 1.000 EACH
120 715-46050 PIPE END SECTION, MIN. AREA 1.6 SQ. FT. 2.000 EACH
121 715-91361 PIPE, PVC, 6 IN. 220.000 LFT
122 718-06526 HMA FOR UNDERDRAINS 50.000 TON
123 718-06529 OUTLET PROTECTOR, 2 3.000 EACH
124 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 3,300.000 LFT
125 718-52610 AGGREGATE FOR UNDERDRAINS 616.000 CYS
126 720-44000 CASTING, ADJUST TO GRADE 28.000 EACH
127 720-45045 INLET, J10 12.000 EACH
128 720-45145 INLET, J10, MODIFIED 11.000 EACH
129 720-45155 INLET, M10, MODIFIED 9.000 EACH
130 720-45265 PIPE CATCH BASIN, 15 IN. 3.000 EACH
131 720-45410 MANHOLE, C4 2.000 EACH
132 720-90984 MANHOLE, C2 1.000 EACH
133 720-93411 INLET, C15, MODIFIED 3.000 EACH
134 720-99303 CLEANOUT PROTECTORS 5.000 EACH
135 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 81.000 SFT
136 722-51842 BRIDGE DECK OVERLAY 8,305.000 SYS
137 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 48.000 CYS
138 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 3,737.000 SFT
139 724-51925 STRUCTURAL EXPANSION JOINT, SS 359.000 LFT
140 732-07653 COARSE AGGREGATE, NO. 8 1,504.000 TON
141 801-01504 TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW 18.000 EACH
142 801-01505 TEMPORARY PAVEMENT MESSAGE MARKINGS, WORD (ONLY) 13.000 EACH
143 801-02595 CONTROLLER, RESET TIMING 3.000 EACH
144 801-03290 CONSTRUCTION SIGN, C 7.000 EACH
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145 801-04308 ROAD CLOSURE SIGN ASSEMBLY 16.000 EACH
146 801-06196 DETOUR ROUTE MARKER ASSEMBLY, MULTIPLE ROUTES 8.000 EACH
147 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 53,340.000 LFT
148 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 19,288.000 LFT
149 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE 2.000 EACH
150 801-06469 TEMPORARY PAVEMENT MARKING, REMOVABLE, 8 IN. 2,540.000 LFT
151 801-06577 TEMPORARY PAVEMENT MARKING, REMOVABLE, 24 IN. 500.000 LFT
152 801-06625 DETOUR ROUTE MARKER ASSEMBLY 59.000 EACH
153 801-06640 CONSTRUCTION SIGN, A 65.000 EACH
154 801-06645 CONSTRUCTION SIGN, B 5.000 EACH
155 801-06710 FLASHING ARROW SIGN 240.000 DAY
156 801-06775 MAINTAINING TRAFFIC LUMP LUMP
157 801-07024 ENERGY ABSORBING TERMINAL, CZ, TL-3 4.000 EACH
158 801-07118 BARRICADE, 111-A 564.000 LFT
159 801-07119 BARRICADE, 111-B 120.000 LFT
160 801-07612 TEMPORARY PAVEMENT MARKING, 24 IN. 500.000 LFT
161 801-08389 TEMPORARY TRAFFIC BARRIER, ANCHORED 2,060.000 LFT
162 801-53072 TEMPORARY TRAFFIC SIGNAL LUMP LUMP
163 801-94295 SIGNAL HEAD, RELOCATE 34.000 EACH
164 802-07057 SIGN, PANEL, WITH LEGEND 162.000 SFT
165 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 28.000 EACH
166 802-07158 CANTILEVER TRAFFIC SIGN SUPPORT FOUNDATION, 1 1.000 EACH
167 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 98.000 SFT
168 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 12.000 SFT
169 802-76045 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.125 IN. 92.000 SFT
170 802-76140 OVERHEAD SIGN STRUCTURE, CANTILEVER DOUBLE ARM 1.000 EACH
171 802-76175 WALKWAY, HANDRAIL, AND LIGHTING SUPPORT ASSEMBLY 18.000 LFT
172 805-01815 SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT. 4.000 EACH
173 805-01842 HANDHOLE, SIGNAL 9.000 EACH
174 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN., UNDERGROUND 1,530.000 LFT
175 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
176 805-02595 CONTROLLER, RESET TIMING 1.000 EACH
177 805-04602 CONTROLLER, REWIRE 1.000 EACH
178 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 1.000 EACH
179 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN 8.000 EACH
180 805-78215 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER ARROW, GREEN 2.000 EACH
181 805-78415 SPAN, CATENARY, AND TETHER 4.000 EACH
182 805-78467 SIGNAL CABLE, 3C 8GA. 20.000 LFT
183 805-78485 SIGNAL CABLE, 5C 14CGA. 520.000 LFT
184 805-78490 SIGNAL CABLE, 7C 14GA. 310.000 LFT
185 805-78495 SIGNAL CABLE, 9C 14GA. 290.000 LFT
186 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 6,900.000 LFT
187 805-78746 PREFORMED LOOP DETECTORS 2,660.000 LFT
188 805-78925 CONTROLLER CABINET FOUNDATION, P1 1.000 EACH
189 805-81032 SIGNAL STRAIN POLE, STEEL, 30 FT. 4.000 EACH
190 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 11.000 EACH
191 807-04922 LIGHT STANDARD FOUNDATION 15.000 EACH

192 807-08214 CONDUIT, PVC, 2 IN., SCHEDULE 40, FOR ELECTRIC 5,315.000 LFT
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193 807-82017 SIGN CIRCUIT INSTALLATION, CANTILEVER, 3 LUMINAIRES 1.000 EACH
194 807-86790 LUMINAIRE, SIGN, MERCURY VAPOR, WITH GLARE SHIELD, 250 WATT 3.000 EACH
195 807-98690 HANDHOLE ADJUSTED TO GRADE 11.000 EACH
196 808-03002 LINE, EPOXY, BROKEN, WHITE, 4 IN. 780.000 LFT
197 808-03631 LINE, EPOXY, SOLID, WHITE, 4 IN. 2,763.000 LFT
198 808-03632 LINE, EPOXY, SOLID, YELLOW, 4 IN. 2,786.000 LFT
199 808-05534 LINE, EPOXY, SOLID, WHITE, 8 IN. 640.000 LFT
200 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 3,280.000 LFT
201 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 17,952.000 LFT
202 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN. 608.000 LFT
203 808-06716 LINE, REMOVE 1,490.000 LFT
204 808-74807 PAVEMENT MESSAGE MARKINGS, EPOXY, LANE INDICATIONS ARROWS 2.000 EACH
205 808-74808 PAVEMENT MESSAGE MARKINGS, EPOXY, WORD (ONLY) 1.000 EACH
206 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 13,754.000 LFT
207 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 461.000 LFT
208 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 19.000 EACH
209 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 12.000 EACH

210 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN. 815.000 LFT
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1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07040 FIELD OFFICE, C 24.000 MOS
3 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
8 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
9 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
13 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
14 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
15 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
16 202-01032 SAND BARREL ARRAY, REMOVE 2.000 EACH
17 202-02240 PAVEMENT REMOVAL 21,151.000 SYS
18 202-02241 GUARDRAIL, REMOVE 9,494.000 LFT
19 202-02272 PAVED SIDE DITCH, REMOVE 2,711.000 LFT
20 202-03783 SIGN, PANEL, REMOVE 13.000 EACH
21 202-04089 SIGN, SHEET, REMOVE 58.000 EACH
22 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
23 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
24 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
25 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
26 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
27 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
28 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
29 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
30 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
31 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
32 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
33 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
34 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
35 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
36 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
37 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
38 202-51822 BRIDGE DECK OVERLAY, REMOVE 836.000 SYS
39 202-74095 BRIDGE BRACKET ASSEMBLY, REMOVE 2.000 EACH
40 202-82069 UNDERPASS CIRCUITRY, REMOVE LUMP LUMP
41 202-82069 UNDERPASS CIRCUITRY, REMOVE LUMP LUMP
42 202-82069 UNDERPASS CIRCUITRY, REMOVE LUMP LUMP
43 202-82069 UNDERPASS CIRCUITRY, REMOVE LUMP LUMP
44 202-91385 INLET, REMOVE 4.000 EACH
45 202-94954 BARRIER WALL, CONCRETE, REMOVE 1,412.000 LFT
46 202-95027 IMPACT ATTENUATOR, REMOVE 2.000 EACH
47 202-96133 PIPE, REMOVE 370.000 LFT

48 203-02000 EXCAVATION, COMMON 66,283.000 CYs



SCHEDULE OF PAY ITEMS PAGE 33

CALL ORDER 201 CONTRACT ID : R -27862-A
LETTING DATE :

SECTION NO. 0001 BRIDGE DECK REPLACEMENT

49 203-02070 BORROW 500.000 CYS
50 203-51223 EXCAVATION, WATERWAY 356.000 CYS
51 203-90014 LINEAR GRADING 31.000 STA
52 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 867.000 TON
53 205-06933 TEMPORARY DITCH INLET PROTECTION 18.000 EACH
54 205-06934 TEMPORARY MULCHING 100.000 TON
55 205-06937 TEMPORARY SILT FENCE 20,349.000 LFT
56 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 829.000 CYS
57 207-08263 SUBGRADE TREATMENT, TYPE IA 39,300.000 SYS
58 207-08267 SUBGRADE TREATMENT, TYPE I111A 29,004.000 SYS
59 210-06986 PAVEMENT 60.000 SYS
60 210-07873 REPOINT 12.000 SFT
61 210-08339 MAINTAIN EXISTING ROADWAY LIGHTING LUMP LUMP
62 211-06467 AGGREGATE FOR END BENT BACKFILL 595.000 CYS
63 211-07454 STRUCTURE BACKFILL 35,249.000 CYS
64 213-08058 FLOWABLE BACKFILL 34.000 CYS
65 213-08068 DRILLED HOLE FOR FLOWABLE BACKFILL 2.000 EACH
66 213-52830 FLOWABLE MORTAR 10.000 CYS
67 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 20,735.000 TON
68 302-07455 DENSE GRADED SUBBASE 828.000 CYS
69 306-08033 MILLING, ASPHALT, 1 IN. 807.000 SYS
70 306-08034 MILLING, ASPHALT, 1 1/2 IN. 4,365.000 SYS
71 306-08043 MILLING, TRANSITION 6,365.000 SYS
72 306-08043 MILLING, TRANSITION 535.000 SYS
73 311-06465 PCCP CRACKING AND SEATING 79,000.000 SYS
74 401-06264 PROFILOGRAPH, HMA LUMP LUMP
75 401-07320 QC/QA-HMA, 1, 64, SURFACE, 9.5 mm 3,816.000 TON
76 401-07337 QC/QA-HMA, 5, 76, SURFACE, 9.5 mm 9,770.000 TON
77 401-07370 QC/QA-HMA, 1, 64, INTERMEDIATE, 12.5 mm 3,905.000 TON
78 401-07388 QC/QA-HMA, 5, 76, INTERMEDIATE, 12.5 mm 12,432.000 TON
79 401-07389 QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm 6,581.000 TON
80 401-07400 QC/QA-HMA, 5, 70, INTERMEDIATE, 19.0 mm 13,410.000 TON
81 401-07406 QC/QA-HMA, 1, 64, BASE, 25.0 mm 2,100.000 TON
82 401-07410 QC/QA-HMA, 5, 64, BASE, 25.0 mm 12,831.000 TON
83 401-08333 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 mm 5,389.000 TON
84 402-07433 HMA SURFACE, TYPE B 1,528.000 TON
85 402-07438 HMA INTERMEDIATE, TYPE B 2,547.000 TON
86 402-07441 HVA BASE, TYPE B 8,144 .000 TON
87 402-07453 HMA FOR TEMPORARY PAVEMENT 6,926.000 TON
88 406-05520 ASPHALT FOR TACK COAT 90.000 TON
89 406-05521 ASPHALT FOR TACK COAT 23,754.000 SYS
90 502-06329 PCCP, 12 IN. 1,146.000 SYS
91 503-05310 TERMINAL JOINT 987.000 LFT
92 601-01522 GUARDRAIL TRANSITION TYPE TGB 37.000 EACH
93 601-01522 GUARDRAIL TRANSITION TYPE TGB 1.000 EACH
94 601-01625 GUARDRAIL CONNECTOR SYSTEM, W BEAM, CURVED, 1 1.000 EACH
95 601-02205 TEMPORARY GUARD RAIL TRANSITION, TGB 2.000 EACH

96 601-02206 TEMPORARY GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 450.000 LFT
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97 601-05999 CURVED TERMINAL END 6.000 EACH
98 601-06037 GUARDRAIL END TREATMENT, 1 1.000 EACH
99 601-06233 IMPACT ATTENUATOR, ED, W1, TL-3 2.000 EACH
100 601-06238 IMPACT ATTENUATOR, R1, Wi, TL-3 2.000 EACH
101 601-92948 GUARDRAIL, ADJUST HEIGHT 440.000 LFT
102 601-94689 GUARDRAIL END TREATMENT, OS 9.000 EACH
103 601-94690 GUARDRAIL END TREATMENT, MS 6.000 EACH
104 601-97080 TEMPORARY GUARDRAIL END TREATMENT, OS 9.000 EACH
105 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 5,844.000 LFT
106 601-99108 GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT. 3 IN. SPACING 1,300.000 LFT
107 601-99132 GUARDRAIL TRANSITION, VH, 6 FT. 3 IN. SPACING 9.000 EACH
108 601-99132 GUARDRAIL TRANSITION, VH, 6 FT. 3 IN. SPACING 3.000 EACH
109 602-06729 BARRIER DELINEATOR 144.000 EACH
110 603-06040 FENCE, FARM FIELD, 47 IN. 1,000.000 LFT
111 603-93373 FENCE, PEDESTRIAN 390.000 LFT
112 604-04927 CONCRETE 1,412.000 LFT
113 605-05523 CURB, HMA 2,244 .000 LFT
114 606-07484 MILLED HMA SHOULDER CORRUGATIONS 65,519.000 LFT
115 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN. 4,066.000 SYS
116 610-07486 HMA FOR APPROACHES, TYPE A 48.000 TON
117 610-07487 HMA FOR APPROACHES, TYPE B 774.000 TON
118 610-07488 HMA FOR APPROACHES, TYPE C 3,459.000 TON
119 615-06510 MONUMENT, C 10.000 EACH
120 616-02320 GEOTEXTILES 12,764.000 SYS
121 616-05688 RIPRAP, CLASS 1 390.000 TON
122 616-05689 RIPRAP, CLASS 2 1,902.000 TON
123 616-06405 RIPRAP, REVETMENT 2,539.000 TON
124 616-06451 RIPRAP, UNIFORM 2,096.000 TON
125 616-51367 SLOPEWALL, CONCRETE, 4 IN. 1,174.000 SYS
126 616-93772 INSPECTION HOLE 12.000 EACH
127 619-04414 DRAIN EXTENSION 8.000 EACH
128 619-05926 ENVIRONMENTAL CONTROL LUMP LUMP
129 619-05926 ENVIRONMENTAL CONTROL LUMP LUMP
130 619-05926 ENVIRONMENTAL CONTROL LUMP LUMP
131 619-05926 ENVIRONMENTAL CONTROL LUMP LUMP
132 619-05926 ENVIRONMENTAL CONTROL LUMP LUMP
133 619-05926 ENVIRONMENTAL CONTROL LUMP LUMP
134 619-05926 ENVIRONMENTAL CONTROL LUMP LUMP
135 619-05926 ENVIRONMENTAL CONTROL LUMP LUMP
136 619-51859 PAINT STEEL BRIDGE LUMP LUMP
137 619-51859 PAINT STEEL BRIDGE LUMP LUMP
138 619-61000 CLEAN STEEL BRIDGE LUMP LUMP
139 619-61000 CLEAN STEEL BRIDGE LUMP LUMP
140 619-61505 CLEAN AND PAINT END DIAPHRAGMS EXPANSION SHOES AND BEAM ENDS LUMP LUMP
141 619-61505 CLEAN AND PAINT END DIAPHRAGMS EXPANSION SHOES AND BEAM ENDS LUMP LUMP
142 619-61505 CLEAN AND PAINT END DIAPHRAGMS EXPANSION SHOES AND BEAM ENDS LUMP LUMP
143 619-61505 CLEAN AND PAINT END DIAPHRAGMS EXPANSION SHOES AND BEAM ENDS LUMP LUMP

144 619-61505 CLEAN AND PAINT END DIAPHRAGMS EXPANSION SHOES AND BEAM ENDS LUMP LUMP
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145 619-61505 CLEAN AND PAINT END DIAPHRAGMS EXPANSION SHOES AND BEAM ENDS LUMP LUMP
146 619-95457 CLEAN AND PAINT STRUCTURAL STEEL LUMP LUMP
147 619-95457 CLEAN AND PAINT STRUCTURAL STEEL LUMP LUMP
148 619-98427 CLEAN DRAINS 4.000 EACH
149 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 14.000 EACH
150 621-06545 FERTILIZER 13.000 TON
151 621-06553 SEED MIXTURE, R 5,450.000 LBS
152 621-06557 SEED MIXTURE, T 6,000.000 LBS
153 621-06559 MULCHED SEEDING, R 8,400.000 SYS
154 621-06565 MULCHING MATERIAL 64.000 TON
155 621-06567 WATER 2.000 KGAL
156 621-06575 SODDING, NURSERY 40,939.000 SYS
157 701-96089 PILE, CONCRETE, STEEL SHELL ENCASED, 0.250 IN., 14 IN. 3,276.000 LFT
158 702-51005 CONCRETE, A, SUBSTRUCTURE 383.000 CYS
159 702-51015 CONCRETE, B, FOOTINGS 44 .000 CYS
160 702-51110 GRATES, BASINS, AND FITTINGS, CAST IRON 10,624.000 LBS
161 702-51863 FIELD DRILLED HOLE IN CONCRETE 1,788.000 EACH
162 703-06028 REINFORCING BARS 34,324.000 LBS
163 703-06029 REINFORCING BARS, EPOXY COATED 541,065.000 LBS
164 703-08247 EMBEDDED GALVANIC ANODE 4.000 EACH
165 703-51030 REINFORCING STEEL 28,004.000 LBS
166 703-51032 REINFORCING STEEL, EPOXY COATED 673,739.000 LBS
167 703-96512 BAR SPLICE 80.000 EACH
168 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 1,134.000 EACH
169 704-51002 CONCRETE, C, SUPERSTRUCTURE 3,824.000 CYS
170 706-05732 CONCRETE BRIDGE RAILING TRANSITION, TBC 8.000 EACH
171 706-05732 CONCRETE BRIDGE RAILING TRANSITION, TBC 16.000 EACH
172 706-05732 CONCRETE BRIDGE RAILING TRANSITION, TBC 12.000 EACH
173 706-51020 CONCRETE, C, RAILING 573.000 CYS
174 707-05982 STRUCTURAL MEMBERS, CONCRETE I-BEAM, I, 28 IN. X 12 IN. 1,548.000 LFT
175 709-51821 SURFACE SEAL LUMP LUMP
176 709-51821 SURFACE SEAL LUMP LUMP
177 709-51821 SURFACE SEAL LUMP LUMP
178 709-51821 SURFACE SEAL LUMP LUMP
179 709-51821 SURFACE SEAL LUMP LUMP
180 709-51821 SURFACE SEAL LUMP LUMP
181 709-51821 SURFACE SEAL LUMP LUMP
182 709-51821 SURFACE SEAL LUMP LUMP
183 709-51821 SURFACE SEAL LUMP LUMP
184 709-51821 SURFACE SEAL LUMP LUMP
185 709-51821 SURFACE SEAL LUMP LUMP
186 709-51821 SURFACE SEAL LUMP LUMP
187 709-51821 SURFACE SEAL LUMP LUMP
188 709-51821 SURFACE SEAL LUMP LUMP
189 709-51821 SURFACE SEAL LUMP LUMP
190 709-51821 SURFACE SEAL LUMP LUMP
191 711-01772 RETROFIT, 1 1.000 EACH

192 711-01772 RETROFIT, 1 1.000 EACH
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193 711-01774 RETROFIT, 2 1.000 EACH
194 711-01774 RETROFIT, 2 1.000 EACH
195 711-02707 ANCHOR PLATE 92.000 EACH
196 711-51035 STRUCTURAL STEEL 470,000.000 LBS
197 711-51877 JACKING AND SUPPORTING BEAMS LUMP LUMP
198 711-51877 JACKING AND SUPPORTING BEAMS LUMP LUMP
199 711-93035 JACKING AND SUPPORTING STRUCTURAL STEEL LUMP LUMP
200 711-93035 JACKING AND SUPPORTING STRUCTURAL STEEL LUMP LUMP
201 711-96801 SHEAR CONNECTOR, 7/8 IN. STUD 100.000 EACH
202 713-51820 TEMPORARY SUPPORT LUMP LUMP
203 713-51820 TEMPORARY SUPPORT LUMP LUMP
204 713-51820 TEMPORARY SUPPORT LUMP LUMP
205 713-51820 TEMPORARY SUPPORT LUMP LUMP
206 713-97149 TEMPORARY RAMP 2.000 EACH
207 714-06056 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 11 FT. X 4 FT. 314.000 LFT
208 714-06677 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 18 FT. X 6 FT. 340.000 LFT
209 714-99348 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 5 FT. X 3 FT. 205.000 LFT
210 715-01354 CLEAN EXISTING PIPE 460.000 LFT
211 715-02397 SAFETY METAL END SECTION, 4:1, 36 IN 7.000 EACH
212 715-02399 SAFETY METAL END SECTION, 4:1, 42 IN. 2.000 EACH
213 715-02629 SAFETY METAL END SECTION, 6:1, 18 IN. 2.000 EACH
214 715-03475 SAFETY METAL END SECTION, 4:1, 15 IN 6.000 EACH
215 715-03584 SAFETY METAL END SECTION, 4:1, 18 IN 1.000 EACH
216 715-05019 PIPE, TYPE 1, CIRCULAR, 36 IN. 613.000 LFT
217 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 13,923.000 LFT
218 715-05053 PIPE, UNDERDRAIN OUTLET, 6 IN. 4,950.000 LFT
219 715-05118 PIPE, TYPE 1, CIRCULAR, 12 IN. 101.000 LFT
220 715-05119 PIPE, TYPE 1, CIRCULAR, 15 IN. 1,181.000 LFT
221 715-05121 PIPE, TYPE 1, CIRCULAR, 18 IN. 411.000 LFT
222 715-05136 PIPE, TYPE 1, CIRCULAR, 72 IN. 551.000 LFT
223 715-05203 PIPE, TYPE 4, CIRCULAR, 4 IN. 45,632.000 LFT
224 715-05218 PIPE, TYPE 5, CIRCULAR, 15 IN. 180.000 LFT
225 715-05407 PIPE, END BENT DRAIN, 6 IN. 320.000 LFT
226 715-06004 CONCRETE ANCHOR, 48 IN. 1.000 EACH
227 715-06357 CONCRETE ANCHOR, 72 IN. 4.000 EACH
228 715-07625 PIPE, TYPE 1, CIRCULAR, 66 IN. 20.000 LFT
229 715-08283 PCCP FOR STRUCTURE INSTALLATION 1,300.000 SYS
230 715-08305 HMA FOR STRUCTURE INSTALLATION, TYPE B 91.000 TON
231 715-26764 GRATED BOX END SECTION, 11, 10:1, 18 IN. 2.000 EACH
232 715-46000 PIPE END SECTION, 12 IN. 3.000 EACH
233 715-46005 PIPE END SECTION, 15 IN. 2.000 EACH
234 715-46040 PIPE END SECTION, 36 IN. 8.000 EACH
235 715-91361 PIPE, PVC, 6 IN. 242.000 LFT
236 715-97402 GRATED BOX END SECTION, I, 4:1, 15 IN. 6.000 EACH
237 715-97692 GRATED BOX END SECTION, I, 4:1, 36 IN. 1.000 EACH
238 715-97925 GRATED BOX END SECTION, I, 6:1, 36 IN. 1.000 EACH
239 716-07636 PIPE INSTALLATION, TRENCHLESS, 42 IN. 198.000 LFT
240 716-07637 PIPE INSTALLATION, TRENCHLESS, 48 IN. 540.000 LFT
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241 718-06526 HMA FOR UNDERDRAINS 1,936.000 TON
242 718-06529 OUTLET PROTECTOR, 2 197.000 EACH
243 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 6,560.000 LFT
244 718-52610 AGGREGATE FOR UNDERDRAINS 2,706.000 CYS
245 718-99153 GEOTEXTILES FOR UNDERDRAIN 40,209.000 SYS
246 720-44000 CASTING, ADJUST TO GRADE 4.000 EACH
247 720-44296 CAP INLET 4.000 EACH
248 720-45065 INLET, N12 2.000 EACH
249 720-45070 INLET, P12A 11.000 EACH
250 720-94847 INLET, R13, MODIFIED 3.000 EACH
251 720-95335 MANHOLE, M4 1.000 EACH
252 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 3,257.000 SFT
253 722-51842 BRIDGE DECK OVERLAY 17,691.000 SYS
254 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 59.000 CYS
255 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 4,794 .000 SFT
256 722-60824 SURFACE MILLING 4,664.000 SYS
257 723-06660 WINGWALL 65.000 SYS
258 725-06858 PIPE LINER, THERMOPLASTIC, 36 IN. 946.000 LFT
259 725-06875 PIPE LINER, THERMOPLASTIC, 66 IN. 528.000 LFT
260 726-92406 BEARING ASSEMBLY, ELASTOMERIC 152.000 EACH
261 726-99095 BEARING ASSEMBLY, ELASTOMERIC, 1 48.000 EACH
262 728-98377 MASONRY COATING LUMP LUMP
263 728-98377 MASONRY COATING LUMP LUMP
264 728-98377 MASONRY COATING LUMP LUMP
265 728-98377 MASONRY COATING LUMP LUMP
266 728-98377 MASONRY COATING LUMP LUMP
267 728-98377 MASONRY COATING LUMP LUMP
268 729-51875 CONCRETE, A, PATCHING 1.000 SFT
269 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 14.000 EACH
270 801-01851 TEMPORARY TRAFFIC SIGNAL WITH DETECTORS LUMP LUMP
271 801-03290 CONSTRUCTION SIGN, C 11.000 EACH
272 801-04308 ROAD CLOSURE SIGN ASSEMBLY 25.000 EACH
273 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 3,593.000 LFT
274 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 167,050.000 LFT
275 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE 87.000 EACH
276 801-06212 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, WORD (ONLY) 10.000 EACH
277 801-06218 TEMPORARY TRANSVERSE PAVMENT MARKING, REMOVABLE, 24 IN. 600.000 LFT
278 801-06625 DETOUR ROUTE MARKER ASSEMBLY 45.000 EACH
279 801-06640 CONSTRUCTION SIGN, A 138.000 EACH
280 801-06645 CONSTRUCTION SIGN, B 28.000 EACH
281 801-06710 FLASHING ARROW SIGN 910.000 DAY
282 801-06775 MAINTAINING TRAFFIC LUMP LUMP
283 801-07023 ENERGY ABSORBING TERMINAL, CZ, TL-2 4.000 EACH
284 801-07024 ENERGY ABSORBING TERMINAL, CZ, TL-3 14.000 EACH
285 801-07118 BARRICADE, 111-A 1,308.000 LFT
286 801-07119 BARRICADE, 111-B 576.000 LFT
287 801-07215 TEMPORARY CHANGEABLE MESSAGE SIGN 300.000 DAY

288 801-07606 TEMPORARY CROSSOVER DRAINAGE PIPE 2,400.000 LFT
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289 801-08389 TEMPORARY TRAFFIC BARRIER, ANCHORED 810.000 LFT
290 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 7,000.000 LFT
291 801-52817 TEMPORARY CROSSOVER, B 4.000 EACH
292 802-02475 SIGN, PANEL, REMOVE AND RELOCATE 1.000 EACH
293 802-03706 SIGN PANEL, INSTALL 2.000 EACH
294 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 520.000 LFT
295 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 382.000 LFT
296 802-07057 SIGN, PANEL, WITH LEGEND 2,032.000 SFT
297 802-07102 SIGN LIGHTING SYSTEM, TRACK, CANTILEVER 2.000 EACH
298 802-07151 WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VII 14.000 EACH
299 802-07153 WIDE FLANGE SIGN POST SUPPORT FOUNDATION, XI 10.000 EACH
300 802-07158 CANTILEVER TRAFFIC SIGN SUPPORT FOUNDATION, I 2.000 EACH
301 802-08276 WIDE FLANGE SIGN POST SUPPORT FOUNDATION, IX 4.000 EACH
302 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 12.000 SFT
303 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 511.000 SFT
304 802-76095 STRUCTURAL STEEL, BREAKAWAY 8,391.000 LBS
305 802-76140 OVERHEAD SIGN STRUCTURE, CANTILEVER DOUBLE ARM 2.000 EACH
306 802-76175 WALKWAY, HANDRAIL, AND LIGHTING SUPPORT ASSEMBLY 38.000 LFT
307 802-91122 SIGN, GROUND MOUNTED, RESET 18.000 EACH
308 802-96800 SHEAR STUD CONNECTOR 28,053.000 EACH
309 804-06771 DELINEATOR POST, FLEXIBLE 190.000 EACH
310 805-02595 CONTROLLER, RESET TIMING 9.000 EACH
311 805-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 266.000 LFT
312 805-86838 WIRE, NO. 4 COPPER IN CONDUIT, 1C 200.000 LFT
313 805-95889 WIRE, NO. 10 COPPER, 1C 1,060.000 LFT
314 805-96014 SAW CUT, FULL DEPTH 370.000 LFT
315 805-98336 WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN CONDUIT, 4 1/C 573.000 LFT
316 807-02107 LUMINAIRE, UNDERPASS, PENDANT MOUNTED, HIGH PRESSURE SODIUM, 6.000 EACH
317 807-02191 HANDHOLE, LIGHTING 5.000 EACH
318 807-02370 LIGHT STRUCTURE, REMOVE AND RESET 7.000 EACH
319 807-02428 CONCRETE FOUNDATION WITH GROUNDING, 30 IN. X 30 IN. X 96 IN. 7.000 EACH
320 807-07580 WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN TRENCH, 4 1/C 9,598.000 LFT
321 807-82053 UNDERPASS CIRCUIT INSTALLATION, 3 LUMINAIRES 1.000 EACH
322 807-82056 UNDERPASS CIRCUIT INSTALLATION, 6 LUMINAIRES 2.000 EACH
323 807-86750 LUMINAIRE UNDERPASS, WALL MOUNTED, HIGH PRESSURE SODIUM, 150 12.000 EACH
324 807-86910 CONNECTOR KIT, UNFUSED 22.000 EACH
325 807-86915 CONNECTOR KIT, FUSED 24.000 EACH
326 807-86925 MULTIPLE COMPRESSION FITTING, WATERPROOFED 33.000 EACH
327 807-86930 INSULATION LINK, NONWATERPROOFED 6.000 EACH
328 807-86935 INSULATION LINK, WATERPROOFED 60.000 EACH
329 807-86955 CABLE DUCT MARKER 9.000 EACH
330 807-87450 TRANSFORMER BASE, FURNISH 4.000 EACH
331 808-03002 LINE, EPOXY, BROKEN, WHITE, 4 IN. 5,385.000 LFT
332 808-03631 LINE, EPOXY, SOLID, WHITE, 4 IN. 41,505.000 LFT
333 808-03632 LINE, EPOXY, SOLID, YELLOW, 4 IN. 40,934.000 LFT
334 808-05534 LINE, EPOXY, SOLID, WHITE, 8 IN. 2,420.000 LFT
335 808-06702 LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN. 7,450.000 LFT

336 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 36,520.000 LFT
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337 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN. 4,720.000 LFT
338 808-06706 LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN. 380.000 LFT
339 808-06716 LINE, REMOVE 52,036.000 LFT
340 808-06848 LINE, EPOXY, DOTTED, WHITE, 4 IN, 24 IN LINE, 48 IN GAP 190.000 LFT
341 808-08258 TRANSVERSE MARKINGS 11.000 LFT
342 808-74805 TRANSVERSE MARKINGS, EPOXY, STOP LINE, 24 IN. 210.000 LFT
343 808-74807 PAVEMENT MESSAGE MARKINGS, EPOXY, LANE INDICATIONS ARROWS 5.000 EACH
344 808-74808 PAVEMENT MESSAGE MARKINGS, EPOXY, WORD (ONLY) 24.000 EACH
345 808-74811 LINE, EPOXY, BROKEN, WHITE, 5 IN. 350.000 LFT
346 808-75215 LINE, THERMOPLASTIC, SOLID, WHITE, 12 IN. 115.000 LFT
347 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 36,350.000 LFT
348 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 200.000 LFT
349 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 22.000 EACH
350 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 17.000 EACH
351 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 913.000 EACH
352 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 931.000 EACH

353 808-98796 LINE, THERMOPLASTIC, DOTTED, WHITE, 4 IN., 2 FT. LINE, 4 FT. 895.000 LFT
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1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 9.000 MOS
3 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
8 202-02240 PAVEMENT REMOVAL 5,100.000 SYS
9 202-02286 PRESENT STRUCTURE, REMOVE 1.000 EACH
10 202-02286 PRESENT STRUCTURE, REMOVE 1.000 EACH
11 202-96133 PIPE, REMOVE 200.000 LFT
12 203-02000 EXCAVATION, COMMON 4,422.000 CYS
13 203-02070 BORROW 6,643.000 CYS
14 203-51223 EXCAVATION, WATERWAY 596.000 CYS
15 205-06932 TEMPORARY CHECK DAM, STRAW BALES 401.000 LFT
16 205-06937 TEMPORARY SILT FENCE 3,980.000 LFT
17 206-51220 EXCAVATION, WET 220.000 CYS
18 206-51225 EXCAVATION, DRY 80.000 CYS
19 207-08262 SUBGRADE TREATMENT, TYPE I 12,240.000 SYS
20 211-02050 B BORROW 260.000 CYS
21 211-04474 POLYETHYLENE FILM 540.000 SYS
22 211-06467 AGGREGATE FOR END BENT BACKFILL 60.000 CYS
23 211-07454 STRUCTURE BACKFILL 247.000 CYS
24 213-52830 FLOWABLE MORTAR 190.000 CYS
25 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 3,740.000 TON
26 302-06464 SUBBASE FOR PCCP 47.000 CYS
27 306-08034 MILLING, ASPHALT, 1 1/2 IN. 530.000 SYS
28 401-06264 PROFILOGRAPH, HMA LUMP LUMP
29 401-07327 QC/QA-HMA, 2, 70, SURFACE, 9.5 mm 1,000.000 TON
30 401-07397 QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm 1,520.000 TON
31 401-07407 QC/QA-HMA, 2, 64, BASE, 25.0 mm 250.000 TON
32 401-07423 QC/QA-HMA, 2, 64, BASE, 19.0 mm 3,070.000 TON
33 401-08333 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 mm 1,650.000 TON
34 406-05520 ASPHALT FOR TACK COAT 11.000 TON
35 601-01522 GUARDRAIL TRANSITION TYPE TGB 4.000 EACH
36 601-01848 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 5 1.000 EACH
37 601-06854 GUARDRAIL, W-BEAM, NESTED 2.000 EACH
38 601-94689 GUARDRAIL END TREATMENT, OS 7.000 EACH
39 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 1,100.000 LFT
40 602-06729 BARRIER DELINEATOR 4.000 EACH
41 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN. 269.000 SYS
42 610-07486 HVMA FOR APPROACHES, TYPE A 300.000 TON
43 611-06497 MAILBOX ASSEMBLY, SINGLE 3.000 EACH
44 615-06490 RIGHT OF WAY MARKER 48.000 EACH
45 615-06505 MONUMENT, B 7.000 EACH
46 616-02320 GEOTEXTILES 1,749.000 SYS
47 616-05688 RIPRAP, CLASS 1 310.000 TON

48 616-06405 RIPRAP, REVETMENT 1,129.000 TON
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49 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
50 621-01371 SEED MIXTURE, LEGUME, 2 260.000 LBS
51 621-01956 SEED MIXTURE, LEGUME, 1 905.000 LBS
52 621-06545 FERTILIZER 3.000 TON
53 621-06553 SEED MIXTURE, R 790.000 LBS
54 621-06565 MULCHING MATERIAL 14.000 TON
55 621-06574 SODDING 74.000 SYS
56 621-52448 SIGN, DO NOT SPRAY 34.000 EACH
57 622-52436 SIGN, DO NOT MOW OR SPRAY 6.000 EACH
58 622-91786 SEEDLING 214.000 EACH
59 701-51195 PILE, STEEL H, HP 12 X 53 768.000 LFT
60 701-91792 PILE TIP, STEEL H 12.000 EACH
61 703-51030 REINFORCING STEEL 6,674.000 LBS
62 703-51032 REINFORCING STEEL, EPOXY COATED 25,709.000 LBS
63 704-51002 CONCRETE, C, SUPERSTRUCTURE 111.000 CYS
64 706-05732 CONCRETE BRIDGE RAILING TRANSITION, TBC 4.000 EACH
65 706-51020 CONCRETE, C, RAILING 10.000 CYS
66 707-05983 STRUCTURAL MEMBERS, CONCRETE I-BEAM, 11, 36 IN. X 12 IN. 308.000 LFT
67 709-51821 SURFACE SEAL LUMP LUMP
68 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 6,500.000 LFT
69 715-05053 PIPE, UNDERDRAIN OUTLET, 6 IN. 650.000 LFT
70 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 90.000 LFT
71 715-05171 PIPE, TYPE 3, CIRCULAR, 18 IN. 402.000 LFT
72 715-05407 PIPE, END BENT DRAIN, 6 IN. 144.000 LFT
73 715-08387 PIPE, RCHEP, CLASS HE-A, D0O.01=600, MIN. 44 .000 LFT
74 715-26822 GRATED BOX END SECTION, I, 3:1, 64 IN. X 43 IN. 2.000 EACH
75 715-46005 PIPE END SECTION, 15 IN. 4.000 EACH
76 715-46010 PIPE END SECTION, 18 IN. 8.000 EACH
77 718-06529 OUTLET PROTECTOR, 2 3.000 EACH
78 718-06531 OUTLET PROTECTOR, 3 11.000 EACH
79 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 3,300.000 LFT
80 718-52610 AGGREGATE FOR UNDERDRAINS 480.000 CYS
81 718-99153 GEOTEXTILES FOR UNDERDRAIN 4,300.000 SYS
82 720-45005 INLET, A2 1.000 EACH
83 723-06660 WINGWALL 56.000 SYS
84 723-07069 STRUCTURE, PRECAST THREE-SIDED, 192 IN. X 108 IN. 50.000 LFT
85 801-04308 ROAD CLOSURE SIGN ASSEMBLY 5.000 EACH
86 801-06625 DETOUR ROUTE MARKER ASSEMBLY 20.000 EACH
87 801-06640 CONSTRUCTION SIGN, A 21.000 EACH
88 801-06645 CONSTRUCTION SIGN, B 3.000 EACH
89 801-06775 MAINTAINING TRAFFIC LUMP LUMP
90 801-07119 BARRICADE, 111-B 72.000 LFT
91 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 6.000 SFT
92 802-76055 SIGN POST, A 28.000 LFT
93 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 7,020.000 LFT
94 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 495.000 LFT
95 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 4,170.000 LFT

96 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 52.000 EACH
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1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 9.000 MOS
3 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
8 202-02240 PAVEMENT REMOVAL 4,679.000 m2
9 202-02278 CURB, CONCRETE, REMOVE 1,128.000 m
10 202-74050 SIGN, OVERHEAD, REMOVE 2.000 EACH
11 202-78515 TRAFFIC SIGNAL EQUIPMENT, REMOVE LUMP LUMP
12 203-02000 EXCAVATION, COMMON 6,272.000 m3
13 203-02070 BORROW 1,644.000 m3
14 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 83.000 Mg
15 205-06933 TEMPORARY DITCH INLET PROTECTION 3.000 EACH
16 205-06937 TEMPORARY SILT FENCE 906.000 m
17 206-93520 TEMPORARY SHEET PILING 1,558.000 m2
18 207-08268 SUBGRADE TREATMENT, TYPE 1V 19,512.000 m2
19 211-07454 STRUCTURE BACKFILL 3,770.000 m3
20 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 892.000 Mg
21 302-06464 SUBBASE FOR PCCP 2,705.000 m3
22 303-07449 COMPACTED AGGREGATE, NO. 73 70.000 Mg
23 401-06264 PROFILOGRAPH, HMA LUMP LUMP
24 401-07334 QC/QA-HMA, 3, 76, SURFACE, 9.5 mm 55.000 Mg
25 401-07403 QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm 92.000 Mg
26 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 mm 85.500 Mg
27 401-08332 QC/QA-HMA, 3, 76, BASE, 19.0 mm 202.000 Mg
28 402-07432 HVMA SURFACE, TYPE A 171.000 Mg
29 402-07435 HMA INTERMEDIATE, TYPE A 284.000 Mg
30 402-07440 HVA BASE, TYPE A 568.000 Mg
31 502-06327 PCCP, 250 mm 9,369.000 m2
32 502-06329 PCCP, 300 mm 8,665.000 m2
33 503-05240 D-1 CONTRACTION JOINT 3,311.000 m
34 604-91531 SIDEWALK, CONCRETE, 100 mm 788.000 m2
35 605-06090 CURB, INTEGRAL, CONCRETE 1,066.000 m
36 605-06095 CURB, INTEGRAL, B, CONCRETE 957.000 m
37 605-06215 CENTER CURB, D, CONCRETE 304.000 m
38 610-07486 HVMA FOR APPROACHES, TYPE A 33.000 Mg
39 611-05330 CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, 150 mm 603.000 m2
40 611-08232 MAILBOX ASSEMBLY, SINGLE, RESET 10.000 EACH
41 615-06490 RIGHT OF WAY MARKER 53.000 EACH
42 615-06500 MONUMENT, A 1.000 EACH
43 615-06505 MONUMENT, B 2.000 EACH
44 615-06515 MONUMENT, D 14.000 EACH
45 615-06527 MONUMENT, SECTION CORNER 1.000 EACH
46 616-05689 RIPRAP, CLASS 2 236.000 Mg
47 622-91786 SEEDLING 67.000 EACH

48 703-51030 REINFORCING STEEL 430.000 kg
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49 714-04875 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 55.000 m
50 715-05048 PIPE, TYPE 4, CIRCULAR, 150 mm 2,117.000 m
51 715-05145 PIPE, TYPE 1, CIRCULAR, 2400 mm 17.000 m
52 715-05149 PIPE, TYPE 2, CIRCULAR, 300 mm 591.000 m
53 715-05151 PIPE, TYPE 2, CIRCULAR, 375 mm 153.000 m
54 715-05152 PIPE, TYPE 2, CIRCULAR, 450 mm 148.000 m
55 715-05154 PIPE, TYPE 2, CIRCULAR, 600 mm 101.000 m
56 715-91361 PIPE, PVC, 150 mm 17.000 m
57 718-52610 AGGREGATE FOR UNDERDRAINS 479.000 m3
58 718-99153 GEOTEXTILES FOR UNDERDRAIN 6,986.000 m2
59 720-44000 CASTING, ADJUST TO GRADE 12.000 EACH
60 720-45250 CATCH BASIN, K10 22.000 EACH
61 720-45275 PIPE CATCH BASIN, 600 mm 1.000 EACH
62 720-45410 MANHOLE, C4 11.000 EACH
63 720-93411 INLET, C15, MODIFIED 2.000 EACH
64 720-97548 MANHOLE, C10, MODIFIED 6.000 EACH
65 801-01504 TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW 2.000 EACH
66 801-01505 TEMPORARY PAVEMENT MESSAGE MARKINGS, WORD (ONLY) 1.000 EACH
67 801-04308 ROAD CLOSURE SIGN ASSEMBLY 7.000 EACH
68 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm 25,050.000 m
69 801-06577 TEMPORARY PAVEMENT MARKING, REMOVABLE, 600 mm 95.000 m
70 801-06625 DETOUR ROUTE MARKER ASSEMBLY 17.000 EACH
71 801-06640 CONSTRUCTION SIGN, A 55.000 EACH
72 801-06645 CONSTRUCTION SIGN, B 10.000 EACH
73 801-06710 FLASHING ARROW SIGN 300.000 DAY
74 801-06775 MAINTAINING TRAFFIC LUMP LUMP
75 801-07118 BARRICADE, 111-A 10.000 m
76 801-08388 TEMPORARY TRAFFIC BARRIER 67.000 m
77 802-03126 OVERHEAD SIGN, RELOCATE 2.000 EACH
78 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 84.000 m
79 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 9.000 EACH
80 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 10.000 m2
81 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 12.000 m2
82 805-01842 HANDHOLE, SIGNAL 2.000 EACH
83 805-01844 CONDUIT, STEEL, GALVANIZED, 50 mm, UNDERGROUND 24.000 m
84 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED, AMBER, GREEN, 2.000 EACH
85 805-78490 SIGNAL CABLE, 7C 14GA. 78.000 m
86 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 175.000 m
87 805-78746 PREFORMED LOOP DETECTORS 484.000 m
88 805-94295 SIGNAL HEAD, RELOCATE 24.000 EACH
89 808-03002 LINE, EPOXY, BROKEN, WHITE, 100 mm 58.000 m
90 808-03178 PAVEMENT MESSAGE MARKINGS, PREFORMED PLASTIC, LANE ARROWS 16.000 EACH
91 808-03179 PAVEMENT MESSAGE MARKINGS, PREFORMED PLASTIC, WORD (ONLY) 13.000 EACH
92 808-03631 LINE, EPOXY, SOLID, WHITE, 100 mm 2,485.000 m
93 808-03632 LINE, EPOXY, SOLID, YELLOW, 100 mm 1,631.000 m
94 808-04896 LINE, EPOXY, BROKEN, YELLOW, 100 mm 448.000 m
95 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 112.000 m
96 808-75069 TRANSVERSE MARKINGS, PREFORMED PLASTIC, CROSSWALK LINE, 335.000 m
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97 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm 85.000 m
98 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 76.000 EACH
99 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 200mm 106.000 m
100 808-96016 LINE, THERMOPLASTIC, SOLID, YELLOW, 300 mm 30.000 m

101 808-98000 LINE, EPOXY, SOLID, YELLOW, 200 mm 120.000 m
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1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 18.000 MOS
3 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
8 202-02250 TREE, 10 IN., REMOVE 2.000 EACH
9 202-02255 TREE, 18 IN., REMOVE 2.000 EACH
10 202-02264 TREE, 42 IN., REMOVE 4.000 EACH
11 202-78515 TRAFFIC SIGNAL EQUIPMENT, REMOVE LUMP LUMP
12 202-91385 INLET, REMOVE 48.000 EACH
13 202-93047 MANHOLE, REMOVE 3.000 EACH
14 203-02000 EXCAVATION, COMMON 21,790.000 CYS
15 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 8.000 TON
16 205-06933 TEMPORARY DITCH INLET PROTECTION 5.000 EACH
17 205-06937 TEMPORARY SILT FENCE 185.000 LFT
18 207-08267 SUBGRADE TREATMENT, TYPE I111A 25,950.000 SYS
19 211-02050 B BORROW 1,615.000 CYS
20 211-07454 STRUCTURE BACKFILL 6,250.000 CYS
21 211-07454 STRUCTURE BACKFILL 4,880.000 CYS
22 303-01180 COMPACTED AGGREGATE, NO. 53 6,016.000 TON
23 303-07449 COMPACTED AGGREGATE, NO. 73 373.000 TON
24 303-08210 COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS 300.000 TON
25 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 1,520.000 TON
26 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 2,540.000 TON
27 401-07427 QC/QA-HMA, 2, 70, BASE, 19.0 mm 4,080.000 TON
28 402-07433 HMA SURFACE, TYPE B 150.000 TON
29 402-07441 HVA BASE, TYPE B 420.000 TON
30 406-05520 ASPHALT FOR TACK COAT 15.000 TON
31 601-06035 GUARDRAIL, RESET 345.000 LFT
32 601-95434 HANDRAIL, STEEL PIPE, 1.5 IN. 57.000 LFT
33 604-06070 SIDEWALK, CONCRETE 3,150.000 SYS
34 604-07894 CURB RAMP, CONCRETE, A 9.000 SYS
35 604-07901 CURB RAMP, CONCRETE, G 223.000 SYS
36 604-07902 CURB RAMP, CONCRETE, H 156.000 SYS
37 604-07903 CURB RAMP, CONCRETE, K 20.000 SYS
38 604-44251 STEPS, CONCRETE 9.000 CYS
39 605-06120 CURB, CONCRETE 1,668.000 LFT
40 605-06140 CURB AND GUTTER, CONCRETE 7,275.000 LFT
41 605-92578 CURB WALK, CONCRETE 307.000 SYS
42 605-94811 CURB TURNOUT 4.000 EACH
43 605-96305 CURB AND GUTTER, CONCRETE, DEPRESSED 266.000 LFT
44 607-06175 GUTTER, CONCRETE 45.000 LFT
45 610-07486 HMA FOR APPROACHES, TYPE A 120.000 TON
46 610-07487 HMA FOR APPROACHES, TYPE B 4,447.000 TON
47 610-07712 PCCP FOR APPROACHES, 6 IN. 4,275.000 SYS

48 611-06497 MAILBOX ASSEMBLY, SINGLE 6.000 EACH
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49 611-06498 MAILBOX ASSEMBLY, DOUBLE 1.000 EACH
50 615-06505 MONUMENT, B 10.000 EACH
51 615-06527 MONUMENT, SECTION CORNER 1.000 EACH
52 616-02320 GEOTEXTILES 190.000 SYS
53 616-06405 RIPRAP, REVETMENT 22.000 TON
54 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
55 621-06545 FERTILIZER 1.000 TON
56 621-06553 SEED MIXTURE, R 48.000 LBS
57 621-06565 MULCHING MATERIAL 1.000 TON
58 621-06567 WATER 71.000 KGAL
59 621-06575 SODDING, NURSERY 17,620.000 SYS
60 622-05649 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 1.25 TO 2 IN. 16.000 EACH
61 702-03607 CORED HOLE IN CONCRETE 20.000 EACH
62 703-06028 REINFORCING BARS 60.000 LBS
63 714-44240 CONCRETE, A, STRUCTURES 5.000 CYS
64 715-01384 PIPE, DUCTILE IRON, 10 IN. 12.000 LFT
65 715-02181 SANITARY SEWER SERVICE ADJUSTMENT 100.000 LFT
66 715-02902 GATE VALVE, 1 IN. 1.000 EACH
67 715-02919 GATE VALVE, 2 IN. 4.000 EACH
68 715-02961 WATER MAIN, 16 IN. 2.000 LFT
69 715-04612 PIPE 118.000 LFT
70 715-04612 PIPE 20.000 LFT
71 715-05024 PIPE, TYPE 2, CIRCULAR, 36 IN. 704.000 LFT
72 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 67.000 LFT
73 715-05121 PIPE, TYPE 1, CIRCULAR, 18 IN. 55.000 LFT
74 715-05123 PIPE, TYPE 1, CIRCULAR, 24 IN. 60.000 LFT
75 715-05147 PIPE, TYPE 2, CIRCULAR, 8 IN. 138.000 LFT
76 715-05148 PIPE, TYPE 2, CIRCULAR, 10 IN. 35.000 LFT
77 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 1,860.000 LFT
78 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 752.000 LFT
79 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 463.000 LFT
80 715-05153 PIPE, TYPE 2, CIRCULAR, 21 IN. 8.000 LFT
81 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 390.000 LFT
82 715-05156 PIPE, TYPE 2, CIRCULAR, 30 IN. 622.000 LFT
83 715-05159 PIPE, TYPE 2, CIRCULAR, 42 IN. 169.000 LFT
84 715-05162 PIPE, TYPE 2, CIRCULAR, 54 IN. 8.000 LFT
85 715-05163 PIPE, TYPE 2, CIRCULAR, 60 IN. 807.000 LFT
86 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 90.000 LFT
87 715-05171 PIPE, TYPE 3, CIRCULAR, 18 IN. 90.000 LFT
88 715-08250 PIPE, DUCTILE IRON, 12 IN. 60.000 LFT
89 715-08282 HMA FOR STRUCTURE INSTALLATION, TYPE A 29.000 TON
90 715-46000 PIPE END SECTION, 12 IN. 1.000 EACH
91 715-46005 PIPE END SECTION, 15 IN. 4.000 EACH
92 715-46010 PIPE END SECTION, 18 IN. 3.000 EACH
93 715-46020 PIPE END SECTION, 24 IN. 2.000 EACH
94 715-93912 WATER MAIN, 6 IN. 914.000 LFT
95 715-93913 WATER MAIN, 8 IN. 4,462.000 LFT

96 715-97544 PIPE, DUCTILE IRON, 8 IN. 20.000 LFT
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97 720-01092 MANHOLE, J15, MODIFIED 4.000 EACH
98 720-01894 CASTING, FURNISH AND ADJUST TO GRADE 9.000 EACH
99 720-03757 MANHOLE, C15 1.000 EACH
100 720-44000 CASTING, ADJUST TO GRADE 8.000 EACH
101 720-45041 INLET, H5 4.000 EACH
102 720-45045 INLET, J10 3.000 EACH
103 720-45055 INLET, M10 3.000 EACH
104 720-45270 PIPE CATCH BASIN, 18 IN. 2.000 EACH
105 720-45275 PIPE CATCH BASIN, 24 IN. 1.000 EACH
106 720-45410 MANHOLE, C4 13.000 EACH
107 720-45605 STRUCTURE, MANHOLE, RECONSTRUCT 1.000 LFT
108 720-93501 MANHOLE, L4 3.000 EACH
109 720-95335 MANHOLE, M4 8.000 EACH
110 720-95422 MANHOLE, J4 10.000 EACH
111 720-98174 INLET, B15 28.000 EACH
112 720-98555 INLET, C15 13.000 EACH
113 732-03063 TAPPING SLEEVE 3.000 EACH
114 732-03063 TAPPING SLEEVE 3.000 EACH
115 732-03063 TAPPING SLEEVE 6.000 EACH
116 732-04750 CORPORATION STOP 1.000 EACH
117 732-04839 SERVICE LINE, K, COPPER, 1 IN. 15.000 EACH
118 732-04839 SERVICE LINE, K, COPPER, 1 IN. 28.000 EACH
119 732-04839 SERVICE LINE, K, COPPER, 1 IN. 3.000 EACH
120 732-04841 SERVICE LINE, K, COPPER, 2 IN. 9.000 EACH
121 732-04841 SERVICE LINE, K, COPPER, 2 IN. 7.000 EACH
122 732-04964 WATER MAIN 5.000 LFT
123 732-04964 WATER MAIN 32.000 LFT
124 732-06050 CAP 4.000 EACH
125 732-06050 CAP 8.000 EACH
126 732-91742 FIRE HYDRANT 10.000 EACH
127 732-91742 FIRE HYDRANT 11.000 EACH
128 732-91742 FIRE HYDRANT 1.000 EACH
129 732-94780 WATER SERVICE CONNECTION 3.000 EACH
130 732-95866 GATE VALVE, 6 IN. 3.000 EACH
131 732-96948 GATE VALVE, 8 IN. 15.000 EACH
132 801-01506 TEMPORARY PAVEMENT MESSAGE MARKINGS, WORD (RXR) 2.000 EACH
133 801-04308 ROAD CLOSURE SIGN ASSEMBLY 26.000 EACH
134 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 4,805.000 LFT
135 801-06577 TEMPORARY PAVEMENT MARKING, REMOVABLE, 24 IN. 40.000 LFT
136 801-06625 DETOUR ROUTE MARKER ASSEMBLY 30.000 EACH
137 801-06640 CONSTRUCTION SIGN, A 73.000 EACH
138 801-06645 CONSTRUCTION SIGN, B 18.000 EACH
139 801-06710 FLASHING ARROW SIGN 240.000 DAY
140 801-06775 MAINTAINING TRAFFIC LUMP LUMP
141 801-07119 BARRICADE, 111-B 492.000 LFT
142 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 750.000 LFT
143 802-07127 SIGN, DOUBLE FACED, SHEET, ENCAPSULATED LENS, WITH LEGEND, 145.000 SFT

144 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 285.000 SFT



SCHEDULE OF PAY ITEMS PAGE 48

CALL ORDER 241 CONTRACT ID : R -28109-A
LETTING DATE :

SECTION NO. 0001 PAVEMENT REPLACEMENT

145 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 45.000 SFT
146 805-01816 SIGNAL SUPPORT FOUNDATION, 3 FT. X 3 FT. X 8FT. 3.000 EACH
147 805-01842 HANDHOLE, SIGNAL 4.000 EACH
148 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN., UNDERGROUND 400.000 LFT
149 805-01879 SIGNAL SERVICE, INSTALL 1.000 EACH
150 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
151 805-02150 PEDESTRIAN SIGNAL HEAD, 18 IN. 8.000 EACH
152 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 1.000 EACH
153 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN 8.000 EACH
154 805-78370 PEDESTRIAN PUSH BUTTON 4.000 EACH
155 805-78467 SIGNAL CABLE, 3C 8GA. 50.000 LFT
156 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 1,850.000 LFT
157 805-78480 SIGNAL CABLE, 3C 14GA. 475.000 LFT
158 805-78485 SIGNAL CABLE, 5C 14GA. 750.000 LFT
159 805-78490 SIGNAL CABLE, 7C 14GA. 490.000 LFT
160 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 575.000 LFT
161 805-78785 SIGNAL DETECTOR HOUSING 4.000 EACH
162 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 560.000 LFT
163 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 2.000 EACH
164 805-97509 MODIFY M FOUNDATION TO P1 FOUNDATION 1.000 EACH
165 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 3,472.000 LFT
166 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 10,768.000 LFT
167 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 421.000 LFT

168 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN. 1,272.000 LFT
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1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 9.000 MOS
3 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
8 202-05545 REGULATED MATERIALS, DISPOSE, C 248.000 CYS
9 202-05550 REGULATED MATERIALS, REMOVE, C 248.000 CYS
10 202-05555 REGULATED MATERIALS, TRANSPORT, C 248.000 CYS
11 202-07603 TESTING FOR WASTE, C 127.000 EACH
12 202-78515 TRAFFIC SIGNAL EQUIPMENT, REMOVE LUMP LUMP
13 203-02000 EXCAVATION, COMMON 5,894.000 CYS
14 203-02070 BORROW 1,494.000 CYS
15 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 66.000 TON
16 205-06933 TEMPORARY DITCH INLET PROTECTION 1.000 EACH
17 205-06936 TEMPORARY SEDIMENT TRAP 54.000 TON
18 205-06937 TEMPORARY SILT FENCE 3,463.000 LFT
19 207-08263 SUBGRADE TREATMENT, TYPE IA 13,562.000 SYS
20 211-02050 B BORROW 30.000 CYS
21 211-07454 STRUCTURE BACKFILL 2,355.000 CYS
22 213-08058 FLOWABLE BACKFILL 119.000 CYS
23 214-07202 GEOGRID, 1 134.000 SYS
24 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 3,538.000 TON
25 304-07493 WIDENING WITH HMA, TYPE B 792.000 TON
26 306-08043 MILLING, TRANSITION 1,144.000 SYS
27 401-06264 PROFILOGRAPH, HMA LUMP LUMP
28 401-07327 QC/QA-HMA, 2, 70, SURFACE, 9.5 mm 1,016.000 TON
29 401-07397 QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm 1,693.000 TON
30 401-07407 QC/QA-HMA, 2, 64, BASE, 25.0 mm 3,061.000 TON
31 402-07433 HMA SURFACE, TYPE B 307.000 TON
32 402-07438 HMA INTERMEDIATE, TYPE B 61.000 TON
33 402-07441 HVA BASE, TYPE B 810.000 TON
34 406-05520 ASPHALT FOR TACK COAT 12.000 TON
35 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
36 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 619.000 LFT
37 605-06120 CURB, CONCRETE 107.000 LFT
38 605-06140 CURB AND GUTTER, CONCRETE 261.000 LFT
39 610-07486 HMA FOR APPROACHES, TYPE A 54.000 TON
40 610-07712 PCCP FOR APPROACHES, 6 IN. 155.000 SYS
41 611-06497 MAILBOX ASSEMBLY, SINGLE 2.000 EACH
42 611-06498 MAILBOX ASSEMBLY, DOUBLE 1.000 EACH
43 615-06490 RIGHT OF WAY MARKER 24.000 EACH
44 615-06505 MONUMENT, B 6.000 EACH
45 616-02320 GEOTEXTILES 354.000 SYS
46 616-06405 RIPRAP, REVETMENT 453.000 TON
47 621-06545 FERTILIZER .000 TON

1
48 621-06553 SEED MIXTURE, R 368.000 LBS
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49 621-06557 SEED MIXTURE, T 194.000 LBS
50 621-06565 MULCHING MATERIAL 5.000 TON
51 621-06567 WATER 7.000 KGAL
52 621-06574 SODDING 802.000 SYS
53 621-06575 SODDING, NURSERY 1,054.000 SYS
54 715-05019 PIPE, TYPE 1, CIRCULAR, 36 IN. 55.000 LFT
55 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 150.000 LFT
56 715-05049 PIPE, TYPE 4, CIRCULAR, 8 IN. 150.000 LFT
57 715-05051 PIPE, TYPE 4, CIRCULAR, 10 IN. 50.000 LFT
58 715-05121 PIPE, TYPE 1, CIRCULAR, 18 IN. 49.000 LFT
59 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 50.000 LFT
60 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 1,163.000 LFT
61 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 65.000 LFT
62 715-08305 HMA FOR STRUCTURE INSTALLATION, TYPE B 45.000 TON
63 715-46005 PIPE END SECTION, 15 IN. 4.000 EACH
64 715-46010 PIPE END SECTION, 18 IN. 2.000 EACH
65 715-46020 PIPE END SECTION, 24 IN. 2.000 EACH
66 715-97692 GRATED BOX END SECTION, 1, 4:1, 36 IN. 2.000 EACH
67 720-45270 PIPE CATCH BASIN, 18 IN. 1.000 EACH
68 720-45410 MANHOLE, C4 6.000 EACH
69 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
70 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 4,438.000 LFT
71 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE 2.000 EACH
72 801-06218 TEMPORARY TRANSVERSE PAVMENT MARKING, REMOVABLE, 24 IN. 42.000 LFT
73 801-06625 DETOUR ROUTE MARKER ASSEMBLY 28.000 EACH
74 801-06640 CONSTRUCTION SIGN, A 39.000 EACH
75 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
76 801-06775 MAINTAINING TRAFFIC LUMP LUMP
77 801-07118 BARRICADE, 111-A 156.000 LFT
78 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 176.000 LFT
79 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 305.000 LFT
80 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 139.000 SFT
81 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 42.000 SFT
82 802-76045 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.125 IN. 40.000 SFT
83 805-01815 SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT. 2.000 EACH
84 805-01879 SIGNAL SERVICE, INSTALL 1.000 EACH
85 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
86 805-78010 CONTROLLER AND CABINET, FLASHER, SOLID STATE 1.000 EACH
87 805-78190 TRAFFIC SIGNAL HEAD, 1 FACE, 12 IN. AMBER 4.000 EACH
88 805-78195 TRAFFIC SIGNAL HEAD, 1 FACE, 12 IN. RED 4.000 EACH
89 805-78415 SPAN, CATENARY, AND TETHER 1.000 EACH
90 805-78420 DISCONNECT HANGER 1.000 EACH
91 805-78467 SIGNAL CABLE, 3C 8CGA. 153.000 LFT
92 805-78485 SIGNAL CABLE, 5C 14GA. 598.000 LFT
93 805-81032 SIGNAL STRAIN POLE, STEEL, 30 FT. 2.000 EACH
94 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 6,570.000 LFT
95 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 6,306.000 LFT

96 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 71.000 LFT
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97 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 6.000 EACH
98 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 6.000 EACH
99 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 89.000 EACH
100 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 89.000 EACH
101 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN. 1,440.000 LFT

102 808-96016 LINE, THERMOPLASTIC, SOLID, YELLOW, 12 IN. 363.000 LFT
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1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 8.000 MOS
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
4 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
5 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
6 202-02278 CURB, CONCRETE, REMOVE 215.000 m
7 202-78515 TRAFFIC SIGNAL EQUIPMENT, REMOVE LUMP LUMP
8 203-02000 EXCAVATION, COMMON 245.000 m3
9 205-06937 TEMPORARY SILT FENCE 115.000 m
10 207-08268 SUBGRADE TREATMENT, TYPE 1V 503.000 m2
11 306-08034 MILLING, ASPHALT, 38 mm 1,340.000 m2
12 402-07433 HMA SURFACE, TYPE B 166.000 Mg
13 402-07438 HMA INTERMEDIATE, TYPE B 75.000 Mg
14 402-07441 HMA BASE, TYPE B 241.000 Mg
15 406-05521 ASPHALT FOR TACK COAT 503.000 m2
16 601-61390 GUARDRAIL TERMINAL END SECTION, CURVED, SINGLE FACE, 2.000 EACH
17 601-99105 GUARDRAIL, W BEAM, 1.905 m SPACING 28.000 m
18 604-07900 CURB RAMP, CONCRETE, F 44.000 m2
19 604-07901 CURB RAMP, CONCRETE, G 15.000 m2
20 604-07902 CURB RAMP, CONCRETE, H 38.000 m2
21 604-91531 SIDEWALK, CONCRETE, 100 mm 176.000 m2
22 605-06120 CURB, CONCRETE 343.000 m
23 611-05330 CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, 150 mm 136.000 m2
24 615-06490 RIGHT OF WAY MARKER 9.000 EACH
25 621-06567 WATER 12.000 kL
26 621-06574 SODDING 671.000 m2
27 801-06640 CONSTRUCTION SIGN, A 10.000 EACH
28 801-06645 CONSTRUCTION SIGN, B 3.000 EACH
29 801-06775 MAINTAINING TRAFFIC LUMP LUMP
30 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 43.000 m
31 802-05706 SIGN POST, SQUARE, 3, UNREINFORCED ANCHOR 27.000 m
32 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 6.000 m2
33 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 16.000 m2
34 805-01815 SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m 4.000 EACH
35 805-01842 HANDHOLE, SIGNAL 4.000 EACH
36 805-01844 CONDUIT, STEEL, GALVANIZED, 50 mm, UNDERGROUND 160.000 m
37 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 1.000 EACH
38 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN 8.000 EACH
39 805-78415 SPAN, CATENARY, AND TETHER 4.000 EACH
40 805-78445 SIGNAL SERVICE 1.000 EACH
41 805-78467 SIGNAL CABLE, 3C 8GA. 26.000 m
42 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 960.000 m
43 805-78485 SIGNAL CABLE, 5C 14CGA. 74.000 m
44 805-78490 SIGNAL CABLE, 7C 14GA. 106.000 m
45 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 150.000 m
46 805-78785 SIGNAL DETECTOR HOUSING 7.000 EACH
47 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 300.000 m

48 805-78925 CONTROLLER CABINET FOUNDATION, P1 1.000 EACH
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49 805-81032 SIGNAL STRAIN POLE, STEEL, 9.2m 4.000 EACH
50 805-86900 JUNCTION BOX 4.000 EACH
51 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 3.000 EACH
52 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 30.000 m
53 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 140.000 m
54 808-75278 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 33.000 m
55 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm 14.000 m
56 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 150 mm 42.000 m
57 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 1.000 EACH
58 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 1.000 EACH
59 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 5.000 EACH
60 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 12.000 EACH

61 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 200mm 152.000 m
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SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 6.000 MOS
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
4 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
5 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
6 202-96133 PIPE, REMOVE 50.000 LFT
7 203-02000 EXCAVATION, COMMON 309.000 CYS
8 203-02070 BORROW 1,300.000 CYS
9 205-06932 TEMPORARY CHECK DAM, STRAW BALES 115.000 LFT
10 207-08263 SUBGRADE TREATMENT, TYPE IA 1,965.000 SYS
11 303-01180 COMPACTED AGGREGATE, NO. 53 180.000 TON
12 303-60012 AGGREGATE, 2 315.000 TON
13 303-94433 AGGREGATE, 12 260.000 CYS
14 306-08034 MILLING, ASPHALT, 1 1/2 IN. 3,760.000 SYS
15 306-08432 MILLING, APPROACH 560.000 SYS
16 402-07433 HMA SURFACE, TYPE B 475.000 TON
17 402-07438 HVMA INTERMEDIATE, TYPE B 395.000 TON
18 402-07441 HMA BASE, TYPE B 440.000 TON
19 406-05520 ASPHALT FOR TACK COAT 3.000 TON
20 601-01839 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 6 1.000 EACH
21 601-01846 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 3 1.000 EACH
22 601-06854 GUARDRAIL, W-BEAM, NESTED 2.000 EACH
23 601-94689 GUARDRAIL END TREATMENT, OS 2.000 EACH
24 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 700.000 LFT
25 610-07487 HMA FOR APPROACHES, TYPE B 52.000 TON
26 611-06497 MAILBOX ASSEMBLY, SINGLE 2.000 EACH
27 616-02320 GEOTEXTILES 557.000 SYS
28 616-06405 RIPRAP, REVETMENT 100.000 TON
29 616-06451 RIPRAP, UNIFORM 100.000 TON
30 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
31 621-06559 MULCHED SEEDING, R 2,500.000 SYS
32 621-06570 TOP SOIL 77.000 CYS
33 714-05760 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 12 FT. X 5 FT. 82.000 LFT
34 715-05119 PIPE, TYPE 1, CIRCULAR, 15 IN. 60.000 LFT
35 715-05123 PIPE, TYPE 1, CIRCULAR, 24 IN. 86.000 LFT
36 715-08305 HMA FOR STRUCTURE INSTALLATION, TYPE B 120.000 TON
37 715-46005 PIPE END SECTION, 15 IN. 2.000 EACH
38 720-45400 MANHOLE, A4 2.000 EACH
39 801-04308 ROAD CLOSURE SIGN ASSEMBLY 6.000 EACH
40 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 135.000 LFT
41 801-06625 DETOUR ROUTE MARKER ASSEMBLY 55.000 EACH
42 801-06640 CONSTRUCTION SIGN, A 30.000 EACH
43 801-06775 MAINTAINING TRAFFIC LUMP LUMP
44 801-07118 BARRICADE, 111-A 96.000 LFT
45 801-07119 BARRICADE, 111-B 96.000 LFT
46 804-06725 DELINEATOR WITH POST, D1, 3 IN. DIA. 6.000 EACH
47 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 500.000 LFT

48 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 2,700.000 LFT
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CALL ORDER 291 CONTRACT ID : R -28417-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT

49 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 980.000 LFT
50 808-06726 TRANSVERSE MARKINGS, PAINT, STOP LINE, 24 IN. 21.000 LFT
51 808-75007 LINE, PAINT, SOLID, WHITE, 6 IN. 250.000 LFT
52 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 26.000 EACH

53 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 26.000 EACH
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CALL ORDER : 301 CONTRACT ID : R -28508-A
LETTING DATE :

SECTION NO. 0001 HOUSES AND BUILDINGS, REMOVE

1 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
2 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
3 205-06937 TEMPORARY SILT FENCE 600.000 LFT
4  621-06559 MULCHED SEEDING, R 400.000 SYS
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CALL ORDER - 311 CONTRACT ID : R -28509-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 HOUSES AND BUILDINGS, REMOVE

1 202-02844 SIGN STRUCTURE, OVERHEAD, MONOTUBE, REMOVE 1.000 EACH
2 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
3 205-06937 TEMPORARY SILT FENCE 200.000 LFT
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CALL ORDER 321 CONTRACT ID : R -28512-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 DEMOLITION, HOUSES AND BUILDINGS REMOVE

1 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
2 202-03135 REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE 5,100.000 SFT
3 205-06937 TEMPORARY SILT FENCE 200.000 LFT

4  621-06559 MULCHED SEEDING, R 500.000 SYS
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CALL ORDER : 431 CONTRACT ID : RS-27340-A
LETTING DATE :

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 6.000 MOS
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 304-07491 HMA PATCHING, TYPE C 200.000 TON
7 306-08042 MILLING, SCARIFICATION/PROFILE 26,000.000 SYS
8 306-08043 MILLING, TRANSITION 600.000 SYS
9 306-08432 MILLING, APPROACH 7,018.000 SYS
10 401-06264 PROFILOGRAPH, HMA LUMP LUMP
11 402-07434 HMA SURFACE, TYPE C 2,145.000 TON
12 402-07452 HMA, TYPE C, WEDGE AND LEVEL 100.000 TON
13 406-05520 ASPHALT FOR TACK COAT 9.080 TON
14 604-07894 CURB RAMP, CONCRETE, A 189.000 SYS
15 604-07896 CURB RAMP, CONCRETE, B 342.400 SYS
16 604-07897 CURB RAMP, CONCRETE, C 5.400 SYS
17 604-07899 CURB RAMP, CONCRETE, E 85.600 SYS
18 604-07901 CURB RAMP, CONCRETE, G 24 .500 SYS
19 604-07904 CURB RAMP, CONCRETE, L 9.300 SYS
20 610-07488 HMA FOR APPROACHES, TYPE C 578.970 TON
21 720-44000 CASTING, ADJUST TO GRADE 73.000 EACH
22 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 3,000.000 LFT
23 801-06640 CONSTRUCTION SIGN, A 30.000 EACH
24 801-06775 MAINTAINING TRAFFIC LUMP LUMP
25 805-02503 CABLE, ROADWAY LOOP, 1C 14GA. 19,125.000 LFT
26 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 1,912.500 LFT
27 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 6,120.000 LFT
28 805-92951 SIGNAL DETECTOR HOUSING, ADJUST TO GRADE 38.000 EACH
29 808-01296 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORDS (STOP AHEAD) 2.000 EACH
30 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 1,090.000 LFT
31 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 2,739.000 LFT
32 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN. 198.000 LFT
33 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 3,356.000 LFT
34 808-75260 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE, CROSSHATCH 150.000 LFT
35 808-75278 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 150.000 LFT
36 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 947.000 LFT
37 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN. 3,306.000 LFT
38 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 64.000 EACH
39 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 23.000 EACH

40 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN. 300.000 LFT
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CALL ORDER t 441 CONTRACT ID : RS-27574-A
LETTING DATE :

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-06904 PHONE(SUPERVISOR) 1.000 EACH
3 105-06905 PHONE(INSPECTOR) 2.000 EACH
4 105-06906 CELLULAR SERVICE(SUPERVISOR) 4.000 MOS
5 105-06907 CELLULAR SERVICE(INSPECTOR) 8.000 MOS
6 105-07039 FIELD OFFICE, B 4.000 MOS
7 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 202-02241 GUARDRAIL, REMOVE 994.250 LFT
12 202-93741 GUARD RAIL END TREATMENT, REMOVE 2.000 EACH
13 203-02000 EXCAVATION, COMMON 114.000 CYS
14 203-02080 LINEAR GRADING 0.350 MILE
15 303-07449 COMPACTED AGGREGATE, NO. 73 14,512.000 TON
16 304-07491 HMA PATCHING, TYPE C 2,045.000 TON
17 306-08033 MILLING, ASPHALT, 1 IN. 184,595.000 SYS
18 306-08043 MILLING, TRANSITION 960.000 SYS
19 306-08432 MILLING, APPROACH 11,677.000 SYS
20 401-06264 PROFILOGRAPH, HMA LUMP LUMP
21 401-07322 QC/QA-HMA, 3, 64, SURFACE, 9.5 mm 15,229.000 TON
22 401-07357 QC/QA-HMA, 3, 64, INTERMEDIATE, 9.5 mm 15,229.000 TON
23 406-05520 ASPHALT FOR TACK COAT 93.940 TON
24 601-94689 GUARDRAIL END TREATMENT, OS 6.000 EACH
25 601-97774 GUARDRAIL END TREATMENT, 0OS, SPARE PARTS PACKAGE 2.000 EACH
26 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 1,275.000 LFT
27 610-07488 HMA FOR APPROACHES, TYPE C 1,926.000 TON
28 615-06527 MONUMENT, SECTION CORNER 5.000 EACH
29 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
30 621-06559 MULCHED SEEDING, R 1,368.000 SYS
31 715-01662 PIPE CLEANING, 12 IN. TO 48 IN. DIA. 195.000 LFT
32 718-06269 UNDERDRAIN INSPECTION 12,700.000 LFT
33 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 4.000 EACH
34 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 9,440.000 LFT
35 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 4,720.000 LFT
36 801-06640 CONSTRUCTION SIGN, A 39.000 EACH
37 801-06775 MAINTAINING TRAFFIC LUMP LUMP
38 804-06771 DELINEATOR POST, FLEXIBLE 76.000 EACH
39 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 97,575.000 LFT
40 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 7,620.000 LFT
41 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 42,546.000 LFT
42 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 974.000 EACH

43 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 974.000 EACH
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CALL ORDER : 451 CONTRACT ID : RS-27691-A
LETTING DATE :

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 9.000 MOS
3 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 202-01000 STRUCTURES AND OBSTRUCTIONS, REMOVE LUMP LUMP
8 202-02241 GUARDRAIL, REMOVE 6,017.000 LFT
9 202-02250 TREE, 10 IN., REMOVE 1.000 EACH
10 202-02260 TREE, 30 IN., REMOVE 2.000 EACH
11 202-02264 TREE, 42 IN., REMOVE 1.000 EACH
12 202-02271 HEADWALL, REMOVE 14.000 EACH
13 202-02278 CURB, CONCRETE, REMOVE 66.000 LFT
14 202-74045 SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE 1.000 EACH
15 202-93615 CONCRETE, REMOVE 63.000 SYS
16 202-93741 GUARD RAIL END TREATMENT, REMOVE 4.000 EACH
17 202-96133 PIPE, REMOVE 457.000 LFT
18 202-98488 PIPE END SECTION, REMOVE 19.000 EACH
19 203-02055 EMBANKMENT 500.000 CYS
20 203-90014 LINEAR GRADING 112.000 STA
21 205-06789 TEMPORARY EROSION AND SEDIMENT CONTROL, SILT FENCE DITCH 1,550.000 LFT
22 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 63.000 TON
23 213-04324 FLOWABLE FILL 125.000 CYS
24 213-52830 FLOWABLE MORTAR 80.000 CYS
25 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 18,550.000 TON
26 303-02051 STONE, 2 4,800.000 TON
27 303-07449 COMPACTED AGGREGATE, NO. 73 6,200.000 TON
28 304-07490 HVMA PATCHING, TYPE B 855.000 TON
29 304-07492 WIDENING WITH HMA, TYPE A 7,255.000 TON
30 304-07493 WIDENING WITH HMA, TYPE B 515.000 TON
31 306-08034 MILLING, ASPHALT, 1 1/2 IN. 173,000.000 SYS
32 306-08043 MILLING, TRANSITION 6,400.000 SYS
33 306-08432 MILLING, APPROACH 7,675.000 SYS
34 401-06264 PROFILOGRAPH, HMA LUMP LUMP
35 401-07322 QC/QA-HMA, 3, 64, SURFACE, 9.5 mm 18,000.000 TON
36 401-07372 QC/QA-HMA, 3, 64, INTERMEDIATE, 12.5 mm 22,900.000 TON
37 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 1,530.000 TON
38 402-07432 HMA SURFACE, TYPE A 1,275.000 TON
39 402-07435 HMA INTERMEDIATE, TYPE A 1,400.000 TON
40 402-07451 HVMA, TYPE B, WEDGE AND LEVEL 300.000 TON
41 406-05520 ASPHALT FOR TACK COAT 125.000 TON
42 506-06333 PCCP PATCHING, FULL DEPTH 64.000 SYS
43 601-01625 GUARDRAIL CONNECTOR SYSTEM, W BEAM, CURVED, 1 1.000 EACH
44 601-01626 GUARDRAIL CONNECTOR SYSTEM, W BEAM, CURVED, 2 1.000 EACH
45 601-01846 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 3 3.000 EACH
46 601-05585 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 8 1.000 EACH
47 601-06038 GUARDRAIL END TREATMENT, 11 2.000 EACH
48 601-06854 GUARDRAIL, W-BEAM, NESTED 900.000 EACH
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CALL ORDER : 451 CONTRACT ID : RS-27691-A
LETTING DATE :

SECTION NO. 0001 ASPHALT RESURFACE

49 601-94689 GUARDRAIL END TREATMENT, OS 26.000 EACH
50 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 9,000.000 LFT
51 605-02042 CURB AND GUTTER TURNOUT, CONCRETE 2.000 EACH
52 605-06145 CURB AND GUTTER, B, CONCRETE 200.000 LFT
53 605-06150 CURB AND GUTTER, C, CONCRETE 149.000 LFT
54 610-07486 HMA FOR APPROACHES, TYPE A 2,075.000 TON
55 611-06497 MAILBOX ASSEMBLY, SINGLE 10.000 EACH
56 611-08232 MAILBOX ASSEMBLY, SINGLE, RESET 60.000 EACH
57 612-04315 ASPHALT MATERIAL FOR UNDERSEAL 197.000 TON
58 612-05081 MOBILIZATION AND DEMOBILIZATION FOR UNDERSEAL 1.000 EACH
59 612-60410 DRILLED HOLE FOR UNDERSEAL 3,302.000 EACH
60 615-02138 MONUMENT, HARRISON 16.000 EACH
61 615-06520 MONUMENT, RE-ESTABLISH 1.000 EACH
62 616-02320 GEOTEXTILES 3,900.000 SYS
63 616-06405 RIPRAP, REVETMENT 4,250.000 TON
64 616-96249 GEOTEXTILE DITCH LINER 747.000 SYS
65 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
66 621-02770 EROSION CONTROL BLANKET 400.000 SYS
67 621-06559 MULCHED SEEDING, R 2,000.000 SYS
68 621-06560 MULCHED SEEDING, U 6,000.000 SYS
69 621-06570 TOP SOIL 500.000 CYS
70 621-06574 SODDING 450.000 SYS
71 714-08212 CULVERT EXTENSION 20.000 LFT
72 714-08212 CULVERT EXTENSION 4.000 LFT
73 714-08212 CULVERT EXTENSION 28.000 LFT
74 714-08212 CULVERT EXTENSION 22.000 LFT
75 714-08212 CULVERT EXTENSION 22.000 LFT
76 715-02629 SAFETY METAL END SECTION, 6:1, 18 IN. 2.000 EACH
77 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 10.000 LFT
78 715-05049 PIPE, TYPE 4, CIRCULAR, 8 IN. 20.000 LFT
79 715-05051 PIPE, TYPE 4, CIRCULAR, 10 IN. 20.000 LFT
80 715-05052 PIPE, TYPE 4, CIRCULAR, 12 IN. 30.000 LFT
81 715-05118 PIPE, TYPE 1, CIRCULAR, 12 IN. 70.000 LFT
82 715-05119 PIPE, TYPE 1, CIRCULAR, 15 IN. 230.000 LFT
83 715-05121 PIPE, TYPE 1, CIRCULAR, 18 IN. 45.000 LFT
84 715-05123 PIPE, TYPE 1, CIRCULAR, 24 IN. 50.000 LFT
85 715-05238 PIPE, TYPE 1, DEFORMED, 5.5 SQ. FT. 50.000 LFT
86 715-05595 PIPE EXTENSION, CIRCULAR, 15 IN. 55.000 LFT
87 715-05596 PIPE EXTENSION, CIRCULAR, 18 IN. 9.000 LFT
88 715-05597 PIPE EXTENSION, CIRCULAR, 24 IN. 6.000 LFT
89 715-05756 PIPE EXTENSION, CIRCULAR, 12 IN. 1.000 LFT
90 715-08305 HMA FOR STRUCTURE INSTALLATION, TYPE B 130.000 TON
91 715-46000 PIPE END SECTION, 12 IN. 4.000 EACH
92 715-46005 PIPE END SECTION, 15 IN. 22.000 EACH
93 715-46010 PIPE END SECTION, 18 IN. 4.000 EACH
94 715-46020 PIPE END SECTION, 24 IN. 5.000 EACH
95 715-97617 PIPE END SECTION, 42 IN. X 29 IN. 2.000 EACH

96 716-07636 PIPE INSTALLATION, TRENCHLESS, 42 IN. 124.000 LFT
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CALL ORDER : 451 CONTRACT ID : RS-27691-A
LETTING DATE :

SECTION NO. 0001 ASPHALT RESURFACE

97 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
98 720-44040 CASTING, 7, FURNISH AND ADJUST TO GRADE 1.000 EACH
99 720-45035 INLET, F7 7.000 EACH
100 720-45610 STRUCTURE, CATCH BASIN, RECONSTRUCT 3.000 LFT
101 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 13,200.000 LFT
102 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 6,900.000 LFT
103 801-06640 CONSTRUCTION SIGN, A 52.000 EACH
104 801-06775 MAINTAINING TRAFFIC LUMP LUMP
105 801-92448 CONSTRUCTION SIGNS, MOBILE 610.000 DAY
106 802-05704 SIGN POST, SQUARE, 1, UNREINFORCED ANCHOR BASE 180.000 LFT
107 802-05705 SIGN POST, SQUARE, 2, UNREINFORCED ANCHOR BASE 400.000 LFT
108 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 32.000 SFT
109 802-91122 SIGN, GROUND MOUNTED, RESET 25.000 EACH
110 808-03631 LINE, EPOXY, SOLID, WHITE, 4 IN. 134,100.000 LFT
111 808-03632 LINE, EPOXY, SOLID, YELLOW, 4 IN. 50,200.000 LFT
112 808-04896 LINE, EPOXY, BROKEN, YELLOW, 4 IN. 13,600.000 LFT
113 808-07310 TRANSVERSE MARKINGS, EPOXY, SOLID, YELLOW, 120.000 LFT
114 808-07845 TRANSVERSE MARKINGS 10.000 EACH
115 808-74805 TRANSVERSE MARKINGS, EPOXY, STOP LINE, 24 IN. 150.000 LFT
116 808-74807 PAVEMENT MESSAGE MARKINGS, EPOXY, LANE INDICATIONS ARROWS 7.000 EACH
117 808-74808 PAVEMENT MESSAGE MARKINGS, EPOXY, WORD (ONLY) 7.000 EACH
118 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 840.000 EACH
119 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 1,280.000 EACH

120 808-98000 LINE, EPOXY, SOLID, YELLOW, 8 IN. 1,400.000 LFT
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CALL ORDER : 461 CONTRACT ID : RS-27752-A
LETTING DATE :

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-06904 PHONE(SUPERVISOR) 1.000 EACH
3 105-06905 PHONE(INSPECTOR) 1.000 EACH
4 105-06906 CELLULAR SERVICE(SUPERVISOR) 50.000 MOS
5 105-06907 CELLULAR SERVICE(INSPECTOR) 50.000 MOS
6 105-07039 FIELD OFFICE, B 50.000 MOS
7 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 202-02278 CURB, CONCRETE, REMOVE 1,884.000 LFT
12 202-52710 SIDEWALK, CONCRETE, REMOVE 970.000 SYS
13 303-01180 COMPACTED AGGREGATE, NO. 53 50.000 TON
14 303-07449 COMPACTED AGGREGATE, NO. 73 550.000 TON
15 304-07491 HMA PATCHING, TYPE C 1,270.000 TON
16 304-07494 WIDENING WITH HMA, TYPE C 50.000 TON
17 306-08033 MILLING, ASPHALT, 1 IN. 65,227.000 SYS
18 306-08034 MILLING, ASPHALT, 1 1/2 IN. 52,316.000 SYS
19 306-08043 MILLING, TRANSITION 174.000 SYS
20 306-08432 MILLING, APPROACH 5,075.000 SYS
21 401-06264 PROFILOGRAPH, HMA LUMP LUMP
22 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 9,656.000 TON
23 406-05520 ASPHALT FOR TACK COAT 29.200 TON
24 506-06333 PCCP PATCHING, FULL DEPTH 1,250.000 SYS
25 507-07479 HVMA PARTIAL DEPTH PATCH 372.000 TON
26 507-07480 PCCP PROFILING 31,382.000 SYS
27 604-07894 CURB RAMP, CONCRETE, A 104.800 SYS
28 604-07897 CURB RAMP, CONCRETE, C 64.800 SYS
29 604-07899 CURB RAMP, CONCRETE, E 41.700 SYS
30 604-07900 CURB RAMP, CONCRETE, F 469.000 SYS
31 604-07901 CURB RAMP, CONCRETE, G 252.700 SYS
32 604-07902 CURB RAMP, CONCRETE, H 35.800 SYS
33 605-06120 CURB, CONCRETE 1,884.000 LFT
34 608-04395 AGGREGATE FOR SHOULDER DRAINS 10.000 TON
35 610-07488 HMA FOR APPROACHES, TYPE C 419.000 TON
36 612-04315 ASPHALT MATERIAL FOR UNDERSEAL 19.200 TON
37 612-05081 MOBILIZATION AND DEMOBILIZATION FOR UNDERSEAL 1.000 EACH
38 612-60410 DRILLED HOLE FOR UNDERSEAL 325.000 EACH
39 615-06515 MONUMENT, D 7.000 EACH
40 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
41 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 5,735.000 LFT
42 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 6,635.000 LFT
43 801-06213 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, WORD (RXR) 4.000 EACH
44 801-06640 CONSTRUCTION SIGN, A 71.000 EACH
45 801-06710 FLASHING ARROW SIGN 90.000 DAY
46 801-06775 MAINTAINING TRAFFIC LUMP LUMP
47 805-02503 CABLE, ROADWAY LOOP, 1C 14GA. 5,550.000 LFT

48 805-78785 SIGNAL DETECTOR HOUSING 4.000 EACH
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CALL ORDER : 461 CONTRACT ID : RS-27752-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 ASPHALT RESURFACE

49 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 3,700.000 LFT
50 808-03002 LINE, EPOXY, BROKEN, WHITE, 4 IN. 1,770.000 LFT
51 808-03631 LINE, EPOXY, SOLID, WHITE, 4 IN. 3,438.000 LFT
52 808-03632 LINE, EPOXY, SOLID, YELLOW, 4 IN. 6,820.000 LFT
53 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 2,160.000 LFT
54 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 49,606.000 LFT
55 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN. 155.000 LFT
56 808-06716 LINE, REMOVE 226.000 LFT
57 808-74805 TRANSVERSE MARKINGS, EPOXY, STOP LINE, 24 IN. 48.000 LFT
58 808-74807 PAVEMENT MESSAGE MARKINGS, EPOXY, LANE INDICATIONS ARROWS 4.000 EACH
59 808-74808 PAVEMENT MESSAGE MARKINGS, EPOXY, WORD (ONLY) 2.000 EACH
60 808-74809 PAVEMENT MESSAGE MARKINGS, EPOXY, WORD (R X R) 4.000 EACH
61 808-75215 LINE, THERMOPLASTIC, SOLID, WHITE, 12 IN. 146.000 LFT
62 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 5,627.000 LFT
63 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 26,006.000 LFT
64 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 470.000 LFT
65 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN. 2,123.000 LFT
66 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 43.000 EACH
67 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 15.000 EACH
68 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 848.000 EACH
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CALL ORDER T 471 CONTRACT ID : RS-28415-A
LETTING DATE :

SECTION NO. 0001 ASPHALT RESURFACE

1 105-07039 FIELD OFFICE, B 9.000 MOS
2 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 202-02241 GUARDRAIL, REMOVE 38.000 LFT
7 202-02271 HEADWALL, REMOVE 6.000 EACH
8 202-52710 SIDEWALK, CONCRETE, REMOVE 13.000 SYS
9 202-90277 DETECTOR HOUSING, REMOVE 1.000 EACH
10 202-93741 GUARD RAIL END TREATMENT, REMOVE 2.000 EACH
11 202-96133 PIPE, REMOVE 62.000 LFT
12 202-98488 PIPE END SECTION, REMOVE 2.000 EACH
13 203-02070 BORROW 176.000 CYS
14 203-90014 LINEAR GRADING 16.000 STA
15 211-07454 STRUCTURE BACKFILL 10.000 CYS
16 213-08058 FLOWABLE BACKFILL 49.000 CYS
17 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,210.000 TON
18 303-07449 COMPACTED AGGREGATE, NO. 73 9,372.000 TON
19 304-07490 HVMA PATCHING, TYPE B 3,630.000 TON
20 306-08033 MILLING, ASPHALT, 1 IN. 158,109.000 SYS
21 306-08034 MILLING, ASPHALT, 1 1/2 IN. 13,602.000 SYS
22 306-08043 MILLING, TRANSITION 4,857.000 SYS
23 306-08432 MILLING, APPROACH 17,139.000 SYS
24 401-06264 PROFILOGRAPH, HMA LUMP LUMP
25 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 14,966.000 TON
26 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 22,978.000 TON
27 402-07451 HMA, TYPE B, WEDGE AND LEVEL 1,400.000 TON
28 406-05520 ASPHALT FOR TACK COAT 94.000 TON
29 507-07479 HVMA PARTIAL DEPTH PATCH 306.000 TON
30 601-94689 GUARDRAIL END TREATMENT, OS 2.000 EACH
31 604-06070 SIDEWALK, CONCRETE 6.000 SYS
32 604-07902 CURB RAMP, CONCRETE, H 7.000 SYS
33 605-06120 CURB, CONCRETE 25.000 LFT
34 610-07486 HVMA FOR APPROACHES, TYPE A 3,618.000 TON
35 611-06497 MAILBOX ASSEMBLY, SINGLE 9.000 EACH
36 611-08232 MAILBOX ASSEMBLY, SINGLE, RESET 34.000 EACH
37 615-06520 MONUMENT, RE-ESTABLISH 40.000 EACH
38 616-06405 RIPRAP, REVETMENT 76.000 TON
39 621-06570 TOP SOIL 275.000 CYS
40 621-06575 SODDING, NURSERY 4.000 SYS
41 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 46.000 LFT
42 715-05244 PIPE, TYPE 1, DEFORMED, MIN. AREA 11.6 SQ. FT. 46.000 LFT
43 715-05595 PIPE EXTENSION, CIRCULAR, 15 IN. 2.000 LFT
44 715-06337 PIPE EXTENSION, CIRCULAR, 48 IN. 3.000 LFT
45 715-07107 PIPE END SECTION, MIN. AREA 11.6 SFT. 2.000 EACH
46 715-08305 HMA FOR STRUCTURE INSTALLATION, TYPE B 25.000 TON
47 715-46005 PIPE END SECTION, 15 IN. 6.000 EACH
48 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
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CALL ORDER T 471 CONTRACT ID : RS-28415-A
LETTING DATE :

SECTION NO. 0001 ASPHALT RESURFACE

49 720-44045 CASTING, 8, FURNISH AND ADJUST TO GRADE 1.000 EACH
50 720-99315 CLEAN EXISTING CATCH BASINS 1.000 EACH
51 725-06876 PIPE LINER, THERMOPLASTIC, 72 IN. 76.000 LFT
52 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 11,906.000 LFT
53 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 5,953.000 LFT
54 801-06640 CONSTRUCTION SIGN, A 42.000 EACH
55 801-06775 MAINTAINING TRAFFIC LUMP LUMP
56 801-92448 CONSTRUCTION SIGNS, MOBILE 600.000 DAY
57 802-05704 SIGN POST, SQUARE, 1, UNREINFORCED ANCHOR BASE 56.000 LFT
58 802-05705 SIGN POST, SQUARE, 2, UNREINFORCED ANCHOR BASE 56.000 LFT
59 802-91122 SIGN, GROUND MOUNTED, RESET 6.000 EACH
60 804-06771 DELINEATOR POST, FLEXIBLE 20.000 EACH
61 805-02441 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 1,216.000 LFT
62 805-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 50.000 LFT
63 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 70.000 LFT
64 805-78785 SIGNAL DETECTOR HOUSING 2.000 EACH
65 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 400.000 LFT
66 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 13,671.000 LFT
67 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 119,188.000 LFT
68 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 20,010.000 LFT
69 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 91.000 LFT
70 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 3.000 EACH
71 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 1.000 EACH
72 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 933.000 EACH

73 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 842.000 EACH
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CALL ORDER : 481 CONTRACT ID : RS-28474-A
LETTING DATE :

SECTION NO. 0001 ASPHALT RESURFACE

1 105-07039 FIELD OFFICE, B 6.000 MOS

2 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL

3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL

4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL

5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 303-01180 COMPACTED AGGREGATE, NO. 53 1,000.000 TON

7 304-07489 HVMA PATCHING, TYPE A 200.000 TON

8 306-08042 MILLING, SCARIFICATION/PROFILE 134,720.000 SYS

9 306-08432 MILLING, APPROACH 12,085.000 SYS

10 401-06264 PROFILOGRAPH, HMA LUMP LUMP
11 401-07320 QC/QA-HMA, 1, 64, SURFACE, 9.5 mm 11,115.000 TON

12 402-07450 HMA, TYPE A, WEDGE AND LEVEL 250.000 TON

13 406-05520 ASPHALT FOR TACK COAT 49.000 TON

14 610-07486 HMA FOR APPROACHES, TYPE A 997.000 TON

15 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 12,630.000 LFT

16 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 12,630.000 LFT

17 801-06640 CONSTRUCTION SIGN, A 41.000 EACH
18 801-06775 MAINTAINING TRAFFIC LUMP LUMP
19 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 2,120.000 LFT
20 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 101,040.000 LFT
21 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 88,370.000 LFT

22 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 84.000 LFT






